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INVITATION FOR BID  

 
 
 
For:  DESIGN,  SUPPLY  AND  INSTALLATION  OF  SOLAR  PV  SYSTEM  FOR  SCHOOLS  IN 
LEBANON 
 
 
Beit el Baraka  is a Beirut‐based NGO supporting 226,000 Lebanese households across  the country 
living in financial distress. 
 
Beit  el  Baraka mission  is  to  ensure  dignity  to  Lebanese  citizens  and  assist  them  in  their  struggle 
against  falling  into  extreme  poverty.  In  a  spirit  of  respect  and  support,  we  give  them  access  to 
healthy food, decent livelihood, healthcare, and education. 
 
Beit  el  Baraka  is  registered  in  Lebanon  (where  it  operates)  under  decree  number  2277.  It  is  also 
registered in the US (holding 501(c)3 status) and in Australia (ABN: 54648808048). 
 
Beit el Barak team is working on multiple projects and sectors. FORSA is the Project subject to this 
tender  
 
The  steep  deterioration  in  living  conditions  is  leading  to  increased  student  drop‐outs,  especially 
among marginalized households. Schools have threatened to shut because of extortionate operating 
costs amid rampant inflation. And teaching staff exodus has become a serious issue as wages have 
become unsustainably low. 
 
The project aims  to ensure  that private education more sustainable  in Lebanon and schools must 
become  more  resilient.    By  funding  their  Capex  for  purchase  &  installation  of  renewable  & 
independent energy sources 
 
The  saved  Opex  on  energy  costs  is  used  to  offset  next  3  years  of  unpaid  tuition  fees  for  BeB‐
identified students  
 
This project will contribute to preventing the collapse of the education system, which would have 
devastating repercussions on the private sector by affecting in total: 
•  700,000 students 
•  59,000 teachers 
•  15,000 school administrators 
 
 
Bet  El  Baraka  is  inviting  contractors  to  submit  a   Bid  for  performing  the  design,  supply  and 
installation  of  Solar  PV  systems  in Schools  in  Lebanon  as  described  in  the  below  summary  table 
and  detailed  in  the attached Section 3, 

  
You may obtain further information in response to written requests to procurement@beitelbaraka.org  

 

Beit El Baraka has the right to reduce/increase quantities of sites within a reasonable  limit without 
changes to the units prices offered. Nonetheless bidders cannot choose schools or units costs and 
disregard others   
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Discounts offered on a combination of multiple lots will be considered. 
 
All bids must be delivered to the above mentioned address at, or before 17 June 2022, at 
12:00 noon. 
 
Please confirm your intent to submit a response to this tender  

 

Yours Faithfully, 
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Contract Conditions 

Any  Contract  placed  as  a  result  of  this  IFB  will  be  subject  to  Conditions  of  Contract  for  the 
Procurement  of  Works  and  the  Special  Conditions  of  Contract  provided  in  Section  2  of  the  IFB 
("Conditions of Contract"). 
 
Technical Requirements 
 
The Works shall conform to the Technical Requirements given in Section 3. Any non‐compliance with 
the described Works should be stated in the bidder’s technical proposal required at Section 4. Forms. 
The performance and time for completion of the Works will be a key factor in evaluating the Bid.   It 
is  therefore  vital  that  the  optimum  and  most  accurate  performance  and  completion  times  are 
provided. All  Bidders  shall  provide  with  their  Bid  a  preliminary  description  of  the  proposed  work 
method including, statement of compliance of technical speciation, drawings and charts, and a work 
schedule as required in Section 4. Forms. 

 
Contents of Bid 
 
Please  complete  the  Form  of  Bid  and  other  Forms  which  are  contained  in  Section  4  of  the  IFB.    
The  Bid  shall  cover  all  costs  of  labour, materials, equipment, overheads, profits and all associated 
costs  for performing the Works. Bidders should take careful note of Bid Pricing in the Section 1 of 
Instructions to bidders. 
 
The  Bill  of  Quantities  given  in  Form  4.2  detailing  the  price  of  performing  the  Works  shall  be 
completed in full as part of the Bid. The cost of any incidental works shall be deemed to be included 
in the price of the Bid. 

 
The ability of bidders to consistently perform to the required quality will be an important factor  in 
the  evaluation.  It  is  therefore  essential  that  sufficient  company  information  to  demonstrate  the 
bidder’s  capability  to  perform  the  Contract  is  submitted  with  the  bid.  Such  information  should 
include,  but  not  be  limited  to,  details  of  the  bidder’s  track  record.  Failure  to  provide  such 
information may result in your bid not being considered. 
 
Validity of Bid 
The Bid must be valid for acceptance for a period of 90 days from the “Bid‐Closing Date” date shown 
above. 

 
Bid Completion and Submission: Bids must comply with the following conditions: 
 
The  bid  as well  as  all  correspondence  and  documents  relating  to  the  bid,  between  the  bidder  and 
Beit  El  Baraka,  shall  be  in  the  English  language.  Supporting  documents  and  printed  literature 
provided by the bidder may be  in another  language.  

 
The proposal shall be typed or written in indelible ink and shall be signed by the bidder or a person or 
persons duly authorized to bind the bidder to the contract. 
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A bid shall contain no interlineations, erasures, or overwriting except, as necessary to correct errors 
made by the bidder, in which case such corrections shall be initialed by the person or persons signing 
the proposal. 
 
All  bids  including  appendices  and  all  supporting  documents  must  be  submitted  by  hard  copy  as 
structed below. 

 

NO.  Form No.  Required Documents Instruction

1  Form 4.0  Bidder Information Form  
 
 
 
Bidders are 
requested to 
submit these 
documents just 
once regardless of 
the No. of the lots 
the bidders offer 

2  ‐  Copy of registrations

3  ‐  Power of Attorney

4  ‐  ‐ Audit report for the past 3 years

5  ‐  Joint Venture agreement (if applicable) 

6  Form 4.5  Financial Data

7  Form 4.6  List       of       on‐going/committed       Project 
indicating  the  value  of  outstanding  works  and 
experience  on  Solar  PV  market  since  January 
2015 in Lebanon with proof of undertaking  

8  Form 4.12  List of Proposed Subcontractors 
(if applicable) 

9  Form 4.1  Form of Bid  
 
 
 
 
 
 
 
 
Bidders  are 
required  to  submit 
these  documents 
for  each  lot  for 
which  the  bidders 
offer 

10  Form 4.2  Bill of Quantities   

11  Form 4.7  Work Schedule

12  Form 4.8  Method and Design  statement  including  all 
the required documents and drawings

13  Form 4.9  Proposed  assignment  schedule  of  key 
supervisory staff

14  Form 4.10  Curriculum  vitae  of  proposed  supervisory 
Staff

15  Form 4.11  List of major construction equipment  to be 
Mobilized

16  Form 4.13  Proposed organization chart 

17  From 4.14  Technical   Specifications   Statement   Sheet 
including  supporting  literature  and 
manufacturer’s authorisation letter

18  Form 4.15  Schedule of Goods

19  Form 4.16  Guarantee letter of the performance Ratio  

20  Form 4.17  Warrantee Form



6 

The  aforementioned  documents  must  be  submitted  to  Beit El Baraka  by  the  Closing  time  in 
the following manner. 

 

Bid proposal: Original/Copy  Submitted to: Closing time 

Bidders    must    submit    one    (1) 
original  envelope  and  one  (1)  full 
soft copy envelope: 

1)   One (1)  original  envelope 

Marked 

‐“ORIGINAL” 
‐Beit El Baraka  

2)   One (1) copy outer envelope 

Marked 

‐“COPY” 

To    be    submitted    by    hand   or
courier  with  tracking  services  to 
Beit El Baraka 
 
address  
Beirut, Karm el Zeitoun, Cheikh el 
Ghabi Street, Etihad building, GF. 

17 June 2022 before 12 
noon  

 

In the event of any discrepancy between the hard copy and the electronic copy of the bid, the 
hard copy will prevail. 

 
No bids will be rejected at bid opening stage except for late bids. 

 
Beit El Baraka does not accept responsibility for the premature opening or mishandling of Bids 
that are not submitted in accordance with these instructions. 

 

Any  additional  costs  incurred by Beit El Baraka,  their  Employer or  the End‐User which  result  from 
any inaccuracies or any declarations in respect of the Goods or the bidder’s failure to conform with 
the requirements of a resulting Contract will be charged to the bidder. 
 
All original bids must be received by Beit El Baraka by  17 June 2022 before 12 noon 
 
Any bid not sent to the correct address and/or received late will be rejected. A late bid will be any 
bid that is not received by Beit El Baraka by the closing time. 
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SECTION 1 

INSTRUCTIONS TO BIDDERS 
 
The following points shall be observed in the preparation of your Bid: 

 
 
Qualification: Additionally,  bidders must meet the following criteria. 
 

a) The bidder shall have revenue (turn over) of at least 400,000 USD per year in the past three 
years, which shall be confirmed in Form 4.5. 

 
b) The bidder shall have a cumulative track record of at least 400kWp of previous and current 

experience in the Solar PV Market since 2015 in Lebanon, which shall be confirmed in Form 
4.6. In the case of Joint Venture the cumulative experience of Joint Venture members will be 
considered. If the subcontractor is appointed in Form 4.12 List of Proposed Sub‐Contractors 
and  a  corresponding  Power  of  Attorney  is  issued  from  the  sub‐contractor  to  the  main 
contractor,  confirming  their  participation  to  the  cumulative  experience  of  the  main 
contractor and sub‐contractor will be considered. 

 
Project  completion  date:  the  completion  date  for  the works must  not  exceed 3 months  from  the 
Start Date, regardless of the number of lots a bidding company or joint venture is participating in. 

 
Bid Pricing: The Contract shall be for the whole Works detailed in Section 3 of the IFB based on the 
priced Bill of Quantities for lump sum Contract submitted by the Bidder (Form 4.2).  
 
The Bidder shall fill  in the rates and prices for all  items of the Works described /listed in the Bill of 
Quantities. no  rate or price  is entered  by  the  Bidder  will  not  be  paid  for  by  Beit El Baraka  when 
executed and  shall  be deemed covered by the other rates and prices in the BOQ. 

 
Unless otherwise stated in the Contract, the lump sum price quoted by the Bidder shall be fixed for 
the duration of the Contract and shall not be subject to any adjustment on any account. 

 
Bidders are to note therefore that all prices quoted in forms 4.1, 4.2 which will comprise the Financial 
Bid should be inclusive of the above mentioned duties and taxes. 

 
Currency of bid and payment: Prices shall be offered in the currency of USD (United States Dollar) 
and payment shall be made in the currency of the bid. 

 
Bidder’s Technical Proposal: Bidders are required to submit a Technical Proposal using the relevant 
forms  in  Section  4. The  Technical  Proposal  should  substantially  comply  with  the  requirements  of 
Section  3,  Technical  Requirements.  The  documents  comprising  the  Technical  Proposal  are  as 
follows: 

 
a) Form 4.7, Work Schedule; 
b) Form  4.8, Method  and  Design  Statement  –  brief  description  of  the  proposed  installation 

methods, system design, etc., including drawings; 
c) Form 4.9, Proposed Assignment Schedule of Key Supervisory Staff; 
d) Form 4.10, Curriculum Vitae of Proposed Key Supervisory Staff; 
e) Form 4.11, List of Major Equipment to be mobilised; 
f) Form 4.12, List of Proposed Subcontractors (if any); 
g) Form 4.13, Proposed Site Organization; 



9 

h) Form  4.14, Technical Specifications Statement Sheet,  including  required  documents  and 
drawings; 

i) Form 4.15. Schedule of goods; 
j) Form 4.16, Guarantee Letter for Performance Ratio ; and 
k) Form 4.17, Warrantee Form 

 
The Work Schedule should show the sequence of activities of the Works  to complete the Contract 
within the Completion Date. 

 
Completed  Forms  4.9,  and  4.10  should  meet  the  Technical  Evaluation  Criteria  set  forth  under 
Qualification  and  Evaluation  Criteria.  Completed  Forms  4.7,  4.8,  4.12,  4.13,  and  4.14  should 
substantially  be  responsive  with  Section  3  of  the  IFB.  If  the  Bidder  wishes  to  propose  sub‐ 
contractors or Joint venture the detailed works arrangement of the sub‐contractor or joint venture 
should be included in Form 4.8, Method and Design Statement. 

 
One Bid per Bidder: Each Bidder shall submit only one Bid per  lot  individually or as a partner  in a 
joint venture. Where a Bidder submits or participates in more than one bid per lot all bids in which 
the bidder is involved will be disqualified. Where a bidder participates as a joint venture partner in 
more than one bid per lot all bids in which the bidder is involved will be disqualified. A bidder may 
not act as a Bidder and a subcontractor to a different bidder in the same Lot and all bids in which the 
bidder  is  involved  will  be  disqualified.  This  clause  does  not  limit  the  inclusion  of  the  same 
subcontractor in more than one bid. 
 
Joint Venture Partners in a joint venture shall be jointly and severally liable for the execution of the 
Contract.  All members of joint venture shall submit Form 4.0, Form 4.3, Form 4.5, and Form 4.6. 
For Form 4.1, either all members shall sign or only the authorized representative, in which case the 
power of attorney to sign on behalf of all members shall be submitted together with Joint venture 
agreement. Joint venture agreement can be in any format  

 

Beit El Baraka shall deal with the joint venture as a single entity. In the event of any conflict raised 
between the partners of the joint venture that would hinder the execution of the works and delay the 
delivery. Beit baraka have the right to terminate the contract to the responsibility of all the members 
of the joint venture as per article 38 of the conditions of contract. 
 
Cost of Bidding: The Bidder shall bear all costs associated with the preparation and submission of its 
Bid. 

 
Site Visits: Bidders are strongly advised to visit all the schools under the lot they are bidding for at 
their own discretion  during  the  following  period  to  obtain  full  information  to  prepare  the  design 
and  bid.  If  a  bidder  should  identify  a  school  where  it  is  impossible  to  install  the  required  PV 
capacity,  the  bidder  should  notify  the  Beit  El  Baraka  through  the  tender  clarification  process. 
Changes to the contents of the proposal and bid price at a later stage are not acceptable. 

 

Clarification  of  bidding  documents: A prospective Bidder  requiring any  clarification of  the bidding 
documents shall notify Beit El Baraka in writing.  It  is the responsibility of the Bidder to ensure that 
the required clarifications be submitted to Beit El Baraka. 
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Any  request  for  clarification  of  the  bidding  documents  shall  be  submitted  no  later  than 5 days 
before submission date. Written copies of Beit El Baraka’ response will  be  sent  to  all  prospective 
Bidders. Requests for clarification and the response(s) shall form part of the resultant Contract. 

 
Amendment  of  bidding  documents:  At  any  time  prior  to  the  deadline  for  submission  of  Bids, 
Beit El Baraka, for any reason, whether at its own initiative or in response to a clarification requested 
by a prospective Bidder, may modify the bidding documents by amendment. 

 
All  prospective  Bidders  will  be  notified  of  the  amendment  in  writing,  and  the  amendment  will 
be binding on them. 

 
In  order  to  allow  prospective  Bidders  reasonable  time  in  which  to  take  the  amendment  into 
account  in  preparing  their  Bids,  Beit  El  Baraka,  at  its  discretion, may  extend  the  deadline  for  the 
submission of Bids. 

 
Method of Evaluation:  Bids will be evaluated in the following manner: 
 

a. Preliminary Examination – to check that all documents comprising the Bid with any relevant 
supporting  documents  have  been  submitted  in  accordance  with  the  Bid  Submission 
instructions  including bidder’s eligibility.  Bids  that  fail  the preliminary examination will not 
be  evaluated  further.  However,  Beit El Baraka  reserves  the  right  to  request  a  Bidder  to 
clarify and or submit documents historic  in nature that would not affect the substance and 
price of a Bid. 

 
 

b. Financial Evaluation ‐ The financial bids of only those bidders having passed the Preliminary 
evaluations shall be checked.  The financial bids shall be checked for arithmetical errors to 
determine the corrected Bid Price and Bid prices shall be compared.  
 

c. Qualification  Evaluation  ‐  The  qualification  of  Bidder  will  then  be  evaluated  using  the 
following pass‐fail Qualification Criteria. 

 
 

i) Having at least cumulative 400kWp of previous and current experience in the Solar 
PV Market since 2015 in Lebanon, which shall be confirmed in Form 4.6. In the case 
of joint venture the cumulative experience of joint venture members will be 
considered.  The employer relation shall be exclusively with main contractor  

ii) The bidder shall have revenue (turn over) of at least USD400,000 per year, which 
shall be confirmed in Form 4.5.  In the case of joint venture, the cumulative revenue 
of the joint venture partners will be considered. 

 
 

d. Technical  Evaluation  ‐  The  Bid  shall  be  evaluated  to  determine  the  compliance  of  the 
technical specification in accordance with the following technical evaluation criteria. 

Technical Evaluation Criteria: 

i) Schedule is within the required period; 
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ii) Bidder complies with the Contract Conditions; 

iii) Bidder complies with the Technical Specifications; 

iv) Responsive   preliminary   work   schedule   that   substantially   complies   with   the 
requirements of Section 3; 

v) Method and Design statement including drawings that substantially complies with 
the requirements of Section 3; 

vi) Personnel:   Bidder  must   demonstrate   that   he   has   available   and   qualified   key 
supervisory staffs to supervise the works, as follows:  

Position  Number  Minimum Experience in similar works (Years) 

Team leader  1  Over  7  years  of  experience  in  the  energy 
sector  with  at  least  5  years‐experience  in 
solar PV industry. 

Technical  staff 
involved in the project 

At  least  2 
staffs  

Per lot 

Over  4  years  of  experience  in  the  energy 
sector  with  at  least  3  years‐experience  in 
solar PV industry. 

Proposed key supervisory staff: Bidders shall submit CVs,  in the format found in Form 
4.10 of the IFB, with their Bid for the proposed team leader and other technical staffs 
demonstrating experience in Works of an equivalent nature and volume required above 
technical evaluation Criteria 

vii) Bidder  shall  demonstrate  that  key  supervisory  staffs  will  be  assigned  adequately 
during the project. 

viii) Responsive Site Organization demonstrating  that Bidder  is  capable  to satisfactorily 
perform the Contract, which shall be proposed in Form 4.13. 

 
 

Completed Forms 4.7, 4.8, 4.12 4.13, and 4.14 should  substantially be  responsive with  the 
relevant  provisions  of  Section  2,  Conditions  of  Contract  and  Section  3,  Technical 
Requirements of this IFB. 
A deviation is considered material if accepted would a) substantially affect the scope, limit, 
quality or performance of the Works, or b)  limit  in substantially way,  inconsistent with  the 
Bidding  documents,  the  Employer’s  rights  or  Bidder’s  obligations  under  the  proposed 
Contract.  A bid with material deviation shall be rejected. 

 
The Contract will be awarded to the highest combined score bid evaluated as follows 
 

 Rating the Technical Proposal (TP):  
TP Rating = (Total Score Obtained by the Offer / Max. Obtainable Score for TP) x 100  

 Rating the Financial Proposal (FP):  
FP Rating = (Lowest Priced Offer / Price of the Offer Being Reviewed) x 100  

 Total Combined Score:  

 Combined Score = (TP Rating) x (Weight of TP, e.g. 70%) + (FP Rating) x (Weight of FP, 
e.g., 30%)  

 
Acceptance:  Beit El Baraka  reserve  the  right  to  accept  or  reject  any Bid,  and  to  annul  the bidding 
process and reject all Bids at any time prior to Contract award, without thereby incurring any liability 
to the affected Bidder or Bidders. 



12 

 
Award  and  Signing  of  Contract:  Award  of  Contract  shall  be  in  the  form  of  the  Works 
Contract  given  in  Section  5.1  of  the  IFB.  Within  seven  (7)  working  days  of  receipt  of  the 
Works Contract from Beit El Baraka, the successful Bidder shall sign, date and return it to the 
Beit  El  Baraka.  Contract  shall  be  signed  in  one original  copy which  shall  remain with  a  3rd 
party after the stamp duty payments is settled by the contractor   
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SECTION 2 

CONDITIONS OF CONTRACT 
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BEIT EL BARAKA 

CONDITIONS OF CONTRACT FOR THE PROCUREMENT OF WORKS 
 
 
 
 
A. General 

1. Definitions 

1.1 The following words and expressions shall have the meanings hereby assigned to them: 

(a) The  Schedule  of  Activities  means  the  priced  Schedule  of  Activities  comprising   design, 
supply, construction, installation, training, testing and commissioning of the Works.  

(b) Bill  of  Quantities  means  the  priced  and  completed  Bill  of  Quantities  forming  part  of  the 
Contract in a lump sum Contract.  

(c) Completion of Works Certificate is the certificate issued by the Consultant upon satisfactory 
completion of the Works. Completion of Works Certificate shall be issued by the Consultant 
per  lot  when  the  commissioning  and  training  are  completed  at  each  site.  A  Training 
Completion Certificate shall be issued and signed by the End‐user at each site and a copy of 
the Training Completion Certificates shall be submitted by the Contractor to the Consultant. 

(d) Compensation Events are those defined in Clause 29 hereunder. 

(e) Consultant  is  the Employer’s  representative  (or  any other  competent person appointed by 
the Employer and notified to the Contractor, to act in replacement of the Consultant) who is 
responsible for supervising the execution of the Works and administering the Contract.  

   
(f) The End‐User  are  each  of  the  nominated  schools who  are  the  intended  beneficiary  of  the 

Works. 
 

(g) The Contract  is  the Works Contract between  the  Employer  and  the Contractor  to  execute, 
complete and maintain the Works for the benefit of the End‐User. 
 

(h) The  Contractor  is  the  party  whose  Bid  to  carry  out  the Works  has  been  accepted  by  the 
Employer. 
 

(i) The Contractor’s Bid is the completed Bid submitted by the Contractor to the Employer. 
 

(j) The Contract Price  is  the Works Contract Value as may be adjusted  in accordance with  the 
provisions of the Contract. Not applicable  
 

(k) Days are calendar days; weeks are calendar weeks; months are calendar months. Dayworks 
are  varied work  inputs  subject  to payment on a  time basis  for  the Contractor’s  employees 
and Equipment, in addition to payments for associated Materials and Plant. 

 
(l) A Defect is any part of the Works not completed in accordance with the Contract. 

(m) The Defects Liability Certificate is the certificate issued by the Consultant upon correction of 
defects by the Contractor at the conclusion of the Defect Liability Period. 

The Defects Liability Period is the period 365 days and calculated from the Completion Date. 
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As  a  special  requirement  for  During  Defect  Liability  Period,  the  Contractor  shall  visit  each 
school  at  least  once  every  6  months  (twice  in  one  year)  for  checking  and  confirming  the 
proper operation of  the PV system. A schedule shall be agreed with the Employer. A Check 
list  format for such reviews shall be agreed with the Employer  in advance of any such visit. 
The Contractor shall submit an Outcome report regarding the result to the Employer with 1 
week  of  the  completion  of  the  visit  and  the  report  must  be  endorsed  by  Employer’s 
representative. 

(n) Drawings mean  the  layout of  the plant and Single  Line Diagram of  the Plant  ,  and As‐built 
drawing to be submitted by the Contractor for the approval of the Consultant, the Employer, 
the Employer, and the End‐users for the execution of the Contract.” 

(o) The Employer  is Beit  El Baraka  , who employs  the Contractor  to  carry out  the Works.  The 
schools are listed in 3.2 

(p) The Equipment  is  the Contractor’s machinery  and  vehicles  brought  temporarily  to  the  Site 
execute the Works. 

(q) The Completion Date  is the date on which it  is  intended that the Contractor shall complete 
the Works. The Completion Date shall be 3 months after the start date . The Completion Date 
may be revised only by the Consultant by issuing an extension of time. 

(r) “In Writing” or “Written” means hand‐written,  typewritten, printed or electronically made, 
and resulting in a permanent record. 

(s) Materials are all supplies, including consumables, used by the Contractor for incorporation in 
the Works. 

(t) Plant  is any  integral part of the Works that shall have a mechanical, electrical, chemical, or 
biological function. 

(u) The Programme  is  the  programme  showing  the  general method,  arrangements,  order  and 
timings for all activities in the Works. 

(v) GCC means the General Conditions of Contract. 

(w)  the  Sites  is  the  places  where  the  works  will  be  performed.  The  sites  are  located  in  the 
republic of Lebanon and are divided in 4 lots as mentioned in the list of schools section 3.2 of 
IFB   

(x) The Specifications mean the Technical Specification Book for Works included in the Contract 
and any modification or addition made or approved by the Consultant. 

(y) The Start Date is 5 days following the signature of the contract.  

(z)  A Subcontractor is a person or corporate body who has been proposed in the bid to have a 
Contract with the Contractor to carry out a part of the work in the Contract, which includes 
work on the Sites as approved by the Employer and the Employer in the bid evaluation stage. 
If  applicable  the  contractor  shall  carry  the works awarded by  the  sub‐contractor under  the 
responsibility of this latter. 

(aa) Temporary  Works  are  works  designed,  constructed,  installed,  and  removed  by  the 
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Contractor that are needed for construction or installation of the Works. 

(bb)  A Variation  is  a written  instruction  given by  the Consultant  after  getting  the  approval  of  
the Employer that varies the Works. 

(cc) The Works  are what  the  Contract  requires  the Contractor  to  design,  supply,  construction 
and installation of solar PV systems in schools in Lebanon to the End‐User. 

 
 
2. Interpretation 
 
 
2.1 In interpreting these GCC, words indicating one gender include all genders. Words indicating the 

singular also mean plural and the other way round. Headings have no significance. Words have 
their normal meaning under the language of the Contract unless specifically defined. The Employer 
shall provide instructions clarifying issues about these GCC. 

 
 
2.2 The contractor technical Proposal  shall form part of the Contract. 
 
 
2.3 This Contract shall be a Lump Sum Contract based on priced Bill of Quantities.  
 
3. Language and Law 
 
 
3.1 The language of the Contract is English and the law governing the Contract is Republic of 

Lebanon. 
 
 
4. Communications 
 
 
4.1 Communications  between  parties  that  are  referred  to  in  the  Contract  Conditions  shall  be 

effective only when in writing. 
 
 
5. Subcontracting and other Contractors 
 

5.1 The  Contractor  may  subcontract  parts  of  the  Works  as  proposed  in  the  Bid  and  the  sub‐
contractor’s information Form shall form part of the Contract. Subcontracting  shall  not  alter  the 
Contractor’s  obligations.  Not  more  than  50%  of  the  Works  may  be  sub‐contracted.  The 
Contractor  shall  cooperate  and  share  the  Site  with  other  contractors,  public  authorities, 
utilities, and the Consultant. 

 
 
6. Personnel 
 
 
6.1 If  the  Consultant  asks  the  Contractor  to  remove  a  person  who  is  a  member  of  the 

Contractor’s  staff  or  work  force,  stating  the  reasons,  the  Contractor  shall  ensure  that  the 
person  leaves  the  Site  immediately  and has  no  further  connection with  the Works.  Same  is 
applicable to the subcontractor and his personnel  

 
 
6.2 The  Consultant  will  approve  any  proposed  replacement  of  key  personnel  only  if  their 

relevant qualifications  and  abilities  are  substantially  equal  to  or  better  than  those  of  the 
personnel proposed in their Bid. 
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6.3 All costs associated with the removal or replacement of the Contractor’s personnel shall be 

Borne by the Contractor. 
 
6.4 Personnel of the contractor have with the Employer/ Consultant. Contractor is responsible for 

the behavior of his personnel  
 
7. Contractor’s Risks 
 
 
7.1 From  the  Start Date  until  the  Defects  Liability  Certificate  has  been  issued,  the  following  are 

contractor’s risks: 
(a) The risk of personal injury, death, or loss of or damage to property (excluding the Works, 

Plant, Materials, and Equipment), which are due to use or occupation of the Site by the 
Works or for the purpose of the Works, which is the unavoidable result of the Works or 

(b) negligence, breach of statutory duty, or interference with any legal right by the Client or 
by any person employed by or contracted to him except the Contractor. 

(c) The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it is 
due to a fault of the end‐user,  

 
7.2 From the Completion Date until the Defects Liability Certificate has been issued, the risk of loss 

of or damage to the Works, Plant, and Materials is the Client ’s risk except loss or damage due 
to 
(d) a Defect which existed on the Completion Date, 
(e) an event occurring before the Completion Date, which was not itself a Client’s risk, or 
(f) the activities of the Contractor on the Site after the Completion Date. 

 
7.3 From  the  Starting  Date  until  the  Defects  Liability  Certificate  has  been  issued,  the  risks  of 

personal  injury,  death,  and  loss  of  or  damage  to  property  (including, without  limitation,  the 
Works, Plant, Materials, and Equipment) which are not Client’s risks are Contractor’s risks 

 
8. Insurance 
 
 
8.1 The Contractor shall at  its expense take out and maintain  in effect, or cause  to be taken out and 

maintained in effect, during the performance of the Contract, the insurances set forth below in the 
sums and with the deductibles and other conditions specified. 

 

  the Employer  shall  be named as  the beneficiary and  the Contractor as  the  loss  payee under all 
insurance  policies  taken  out  by  the  Contractor,  except  for  third  party  insurance,  workers’ 
compensation and employer’s liability insurances, and for insurance taken out by the Contractor’s 
Subcontractors. 

 
(a) Installation All Risks  Insurance  covering  the  replacement  costs of  the  Plant and 

Materials resulting from physical loss or damage to the Plant and Materials at the 
Site, occurring prior to Completion of the Works, with an extended maintenance 
coverage for the Contractor’s liability  in  respect of any loss or damage occurring 
during the defect liability period while the Contractor is on the Site for the purpose 
of  performing  its  obligations  during  the  defect  liability  period.  The  Plant  and 
Materials  shall  be  insured  in  the  currency  of  the  Contract,  with  a  first  class 
insurance company. The  insurance shall be  for 110 per cent of  the replacement 
value of the Plant and Materials. 
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(b) Third  Party  Liability  Insurance  covering  bodily  injury  or  death  suffered  by  third 

parties (including the Employer’s or Consultant’s personnel) and loss of or damage 
to property (including the Employer’s property, adjacent property and any parts of 
the Plant and Materials which have been accepted by the Consultant) occurring in 
connection with the supply and installation of the Plant and Materials. The level of 
Third  Party  Liability  must  be  provided  in  accordance  with  the  statutory 
requirements applicable  in any  country where  the Works or any part  thereof  is 
executed. 
 

(c) Workers’  Compensation  in  accordance  with  the  statutory  requirements 
applicable in Lebanon   

 
 
9. Inspection of Site 

 
 
9.1 The Contractor shall be deemed to have inspected and examined the Site and its surroundings 

and  to  have  satisfied  himself  before  submitting  his  Bid  and  signing  the  Contract  as  to  all 
matters  relative  to  the  nature  of  the  land  and  subsoil,  the  form  and  nature of  the  Site  and 
the existing structure on which the solar panel shall be mounted, details and levels of existing 
pipe  lines,  conduits,  sewers,  drains,  cables  or  other  existing  services,  the  quantities  and 
nature  of  the work  and materials  necessary  for  the  completion  of  the Works, the means  of 
access   to  the  Site,  and  in  general  to have  himself obtained  all  necessary  information  as  to 
risk  contingencies,  climatic,  hydrological  and  natural  conditions  and  other  circumstances 
which  may  influence  or  affect  his  Bid,  and  no claims will  be entertained  in connection with 
these matters against the Employer. 

 
 
10. Contractor to execute the Works 

 
 
10.1 The Contractor shall perform; execute and complete the Works in accordance with the Contract 

including the Specifications. 
 
 
11. The Works to be Completed by the Completion Date 

 
 
11.1 The Contractor shall commence performance of the Works on the Start Date and shall carry out 

the Works  in accordance with  the Programme submitted by  the Contractor, as updated with 
the approval of the Consultant, and complete them by the Completion Date. 

 
 
12. Safety and Security 

 
 
12.1 The Contractor shall be responsible for the safety of all activities on the Site. 

 
 
12.2 The  Contractor  shall  in  connection with  the Works  provide  and maintain  at  his  own  cost  all 

lights, guards, fencing and watching when and where necessary or required by the Consultant 
or  by  any  duly  constituted  authority  for  the  protection  of  the Works  and  the materials  and 
equipment utilized therefore or for the safety and convenience of the public or others. 
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B. Time Control 
 

13. Programme 
 
 
13.1 Within the time 5 days, the Contractor shall submit to the Consultant for approval a Programme 

showing  the  general  methods,  arrangements,  order,  and  timing  for  all  the  activities  in  the 
Works.  the  activities  in  the  Programme  shall  be consistent with the Schedule of Activities. 

13.2 An update of  the  Programme  shall  be  a Programme showing  the actual progress  achieved on 
each  activity  and  the  effect  of  the  progress  achieved  on  the  timing  of  the  remaining 
work, including any changes to the sequence of the activities. 

13.3 The  first  submitted  Programme must  include,  but  is  not  limited  to,  the  information  relating  to 
location plan of each school which has been agreed with each school representative,  installation 
schedule, commissioning, and training schedule for the approval of the Consultant and the employer  
 

 
14. Possession of the Sites 
 
 
The  End‐Users  shall  arrange  to  allow entry  to  all  parts  of  the  Sites  to  the Contractor  as  are  relevant  and 
necessary to the execution of the Works. If entry permission is not given by as requested by the Contractor, 
the End‐ User shall be deemed to have delayed the start of relevant activities and this shall be reflected in a 
revised agreed Programme End users shall secure the site and prevent any person to step in the site or to 
have access to the equipment and materials  
 
15. Access to the Sites 
 
 
15.1 The Contractor shall allow the Consultant and any person authorized by the Consultant access 

to the Sites and to any place where work in connection with the Contract is being carried out or 
is intended to be carried out. 

 
 
16. Extension of the Completion Date 
 
 
16.1 The Employer in consultation with the Consultant shall extend the Required Completion Date if 

a Compensation Event occurs or a Variation is issued which makes it impossible for Completion 
to  be  achieved  by  the  Required  Date  without  the  Contractor  taking  steps  to  accelerate  the 
remaining work, which would cause the Contractor to incur additional cost. 
 

 
17. Acceleration 
 
17.1 When  the  Employer wants  the Contractor  to  finish before  the  Required Completion Date,  the 

Employer  shall  obtain  a  priced  proposal  for  achieving  the  necessary  acceleration  from  the 
Contractor.  If the Employer with the prior approval of the Consultant accepts this proposal, the 
Required Completion Date shall be adjusted accordingly and confirmed in writing by both the 
Employer and the Contractor. 

 
 
18. Delays Ordered by the employer 
 
18.1 The  Employer may  instruct  the  Contractor  in writing,  to  delay  the  start  or  progress  of  any 

activity within the Works.  
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19. Management Meetings 
 
 
19.1 Either  the  Consultant  and  the  Contractor  shall  attend  a  weekly  management  meeting  in  the 

presence of the Employer or his representative. The  business  of  a  management  meeting  shall 
be  to  review  the  plans  for  remaining work and to deal with matters raised in accordance with 
the early warning procedure detailed. 

 
 
19.2 The  Consultant  shall  record  the  business  of management meetings  and  provide  copies  of  the 

record  to  those attending  the meeting  and  the Employer.  The  responsibility of  the parties  for 
actions  to  be  taken  shall  be  decided  by  the  Consultant  either  at  the management meeting  or 
after the management meeting and stated in writing to all who attended the meeting. 

 
 
20. Early Warning 
 
 
20.1 The  Contractor  shall  warn  the  Consultant  at  the  earliest  opportunity  of  specific  likely  future 

events  or  circumstances  that  may  adversely  affect  the  quality  of  the  work,  or  delay  the 
execution of  the Works. The Consultant  shall  require  the Contractor  to provide an  estimate of 
the expected effect of the  future event or circumstance on the Contract Price and Completion 
Date  in  writing.  The  estimate  shall  be  provided  by  the  Contractor  as  soon  as  reasonably 
possible. 

 
 
20.2 The  Contractor  shall  co‐operate with  the  Consultant  in making  and  considering  proposals  for 

how  the  effect  of  such  an  event  or  circumstance  can  be  avoided  or  reduced  by  anyone 
involved in the work and in carrying out any resulting instruction of the Consultant. 

 
 
C. Quality Control 
 
 
21. Identifying and Testing Defects 
 
 
21.1 The Consultant shall check the Contractor’s work and notify the Contractor of any Defects that 

are  found.  Such checking shall not affect  the Contractor’s  responsibilities.  The Consultant may 
instruct  the  Contractor  to  search  for  a  Defect  and  to  uncover  and  test  any  work  that    the 
Consultant considers may have a Defect. 

 
 
22. Correction of Defects 
 
The End‐user shall  give notice  to  the Contractor of any Defects during  the Defect Liability Period, which 
begins at Completion. The Defects Liability Periods shall be extended for as long as Defects remain  to be 
corrected or the contract terminated  
 
Every  time a notice of Defect  is given, the Contractor  shall  respond  in 48 hours of such notification and 
correct  the  notified  Defect  as  soon  as  practically  possible  in  consultation  with  the  End‐user.  If  the 
replacement of the Materials is required, this  must be approved by the employer in advance of remedial 
action being taken to rectify the defect in question 
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23. Uncorrected Defects 
 
The  Performance Guarantee  shall  be  returned  to  the  Contractor  once  the  End‐user  and  the  Employer 
confirm  to  the  Employer  that  all  the  defects  are  shown  to  have  been  corrected  in  the Defect  Liability 
Certificate and not earlier than 6 months from the issue of the Certificate of Completion 
 
D. Cost Control 

 
 
24. Contract Price 

 
24.1 The Contract shall be on a lump basis and the Bill of Quantities shall contain the priced activities 

for the Works to be performed by the Contractor. The Schedule of Activities is used to monitor and 
control the performance of activities. The Contractor shall be paid the Lump Sum or as varied by 
issued Variation Orders 

 
 
25. Change in the Quantities 

 
 
25.1 The  Schedule of  Activities shall  be  amended  by  the Contractor,  subject  to  the  approval  of 

the Consultant and Employer, to accommodate changes of  programme or method of working 
made  at  the  Contractor’s  own  discretion. Prices  in  the Bill of Quantities  shall  not  be  altered 
when  the  Contractor makes  such  changes  to  the Bill of Quantities. 

 
 
26. Variations 
 
 

26.1 All Variations shall be  included  in updated Programmes and  in the Bill of quantities, produced 
by the Contractor. 

 
 
26.2 The  Contractor  shall  provide  the  Employer  with  an  offer  to  carry  out  the  Variation  when 

requested to do so by the Consultant. The Consultant shall assess the offer, which shall be given 
within  seven  (7)  days  of  the  request  or within  any  longer  period  stated  by  the  Employer  and 
before the Variation is ordered. 

 
 
26.3 The  Contractor  shall  not  be  entitled  to  additional  payment  for  costs  that  could  have  been 

avoided by giving early warning. 
 

27. Payment Certificates 
 
 
27.1 The Contractor shall submit to the Consultant monthly statements of the estimated value of the 

work executed less the cumulative amount certified previously. 
 
 
27.2 The Consultant  shall  check  the Contractor’s monthly  statement  and  certify  the  amount  to  be 

paid to the Contractor that shall be notified to the Employer in writing. 
 
 
27.2 The value of work executed shall be determined by the Consultant, and shall comprise the value 

of  the satisfactorily completed activities in the Schedule of Activities. 
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28. Payments 
 

28.1 Payments shall be adjusted for deductions for advance payments and retention.  The Employer 
shall pay  the Contractor the amounts certified by the Consultant within 30 days of  the date of 
receipt by the Employer of each certificate and original signed invoice. 

 
 
28.2 all payments  and deductions  shall be paid or  charged  in  the currency comprising the Contract 

Price. 
 
 
28.3 Items of  the Works  for which no  rate or price have been entered  in  the Bill of Quantities will 

not be paid for by the Employer and shall be deemed covered by other rates and prices  in the 
Contract. 

 
 
29. Compensation Events 
 
 
29.1 The following shall be Compensation Events: 
 
 

(a) The Employer does not arrange to give access to a part of the Site by the Site Possession  
 
 

(b) The Consultant  gives  an  instruction  for dealing with an unforeseen  condition,  caused by 
the End‐User, or additional work required for safety or other reasons. 

 
29.2 The Contractor shall not be entitled to compensation to the extent that the Employer’s interests 

are  adversely  affected  by  the  Contractor  not  having  given  early  warning  or  not  having 
cooperated with the Consultant. 

 
 
30. Taxes and duties 
 
 
30.1 The Contractor  is  liable  for all  taxes and duties  in accordance with  the  laws of  Lebanon.  The 

Consultant  shall  not  adjust  the  Contract  Price  if  taxes, duties, and other levies are changed 
that subsequently affect the Contract Price. 

 
 
31. Delays Penalties  
 
 
31.1 The  Contractor  shall  pay  delays penalties  to  the  Employer  at  the  rate  500  USD  per  day  for 

each  day  that  the  completion  date  is  later  than  the  required  Completion  Date.  The  total 
amount  of  delays  penalties  shall  not  exceed  the  10  per  cent  of  the  contract  amount.  The 
Employer may deduct delays penalties  from any payments due to the Contractor. Payment of 
delays penalties shall not affect the Contractor’s liabilities. 
 

32. Advance Payment 
 
 
32.1 The Employer  shall make  an Advance Payment  to  the Contractor of  the  amounts  10 per cent, 

against  provision  by  the  Contractor  of  an  Irrevocable  and  Unconditional  Bank  Guarantee 
provided from fresh fund account  in the  format described below and by  a bank  acceptable  to 
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the  Employer  in  amounts  and currencies equal  to  the Advance Payment.  Interest  shall  not  be 
charged on  the  advance payment. Any repaid amount on the equipment and material and the 
guarantee reduces in proportion would comply the exclusive proprietorship of such equipment 
and materials to the employer   

 
 
32.2 The Contractor is to use the Advance Payment only to pay for Equipment, Plant, Materials and 

other  mobilisation  expenses  required  specifically  for  carrying  out  the  Works.  The  Contractor 
shall demonstrate  that the Advance Payment has been used  in this way by supply of copies of 
invoices or other documents to the Consultant. 

 
 
32.3 The  Advance  Payment  shall  be  repaid  by  deducting  proportionate  amounts  from  payments 

otherwise due to the Contractor, to be recovered during  the  Programme period. 
 
 
33. Performance Guarantee 
 
 
33.1 The Performance Guarantee  shall  be  10 percent  of  the Contract  Price  and  shall  be  provided 

from a  fresh  fund account within  ten  (10) working days of Contract  signing date by both  the 
Employer and the Contractor as a condition precedent to the effectiveness of the Contract. This 
guarantee shall remain valid and in full effect until a date 28 days from the date of the issue of 
the  Completion  of  Works  Certificate  under  the  Contract  whereafter  it  shall  reduce  to  the 
amount  of  five  (5)  percent.  The  Performance Guarantee  shall  be  returned  to  the  Contractor 
once  the End‐user and  the Employer  confirm to  the Employer  that all  the defects have been 
corrected in the Defect Liability Certificate and not earlier than 12 months from the issue of the 
Certificate of Completion. 

 
 
34. Cost of Repairs 
 
 
34.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start 

Date  and  the  end  of  the  Defects  Liability  Period  shall  be  remedied  by  the  Contractor  at  the 
Contractor’s cost. 

 
 
E. Finishing the Contract 
 
 
35. Completion and Taking Over 
 
 
35.1 The Contractor shall request the Consultant to issue a Completion of Works Certificate, and the 

Consultant shall do so upon deciding that the whole of the Works is satisfactorily completed. 
 
 
35.2 The  Employer  shall  take  over  the  Site  and  the Works  within  seven  days  of  the  Consultant’s 

issuing of a Certificate of Completion of Works. 
 
 
36. Final Account 
 
 
36.1 The Contractor shall supply the Consultant with a detailed account of the total amount that the 

Contractor considers payable under the Contract before the end of the Defects Liability Period. 
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The Consultant shall issue a Defects Liability Certificate and certify any final payment that is due 
to  the  Contractor  within  56  days  of  receiving  the  Contractor’s  account  if  it  is  correct  and 
complete. If it is not, the Consultant shall issue within 56 days a schedule that states the scope 
of the corrections or additions that are necessary. If the Final Account is still unsatisfactory, the 
Consultant  shall  decide  on  the  amount  payable  to  the  Contractor  and  issue  a  payment 
certificate.  If  the corrections are not remedied, the employer shall hire another contractor to 
execute  the  repairs  of  the  defects  at  the  contractor  cost  and withhold  the  amounts  of  such 
works from the final account or retention money.  

 
37. Operating and Maintenance Manuals 
 
 
the Contractor must supply the Drawings and/or manuals required upon the approval of the Consultant 
to each End ‐user upon the Completion of training at each school and must be certified in the Training 
Completion Certificate to be issued by each End‐User. 
 
the Contractor must include these documents in the Final report and submit to the Consultant so that 
the Consultant can submit them to Employer and the Employer. Submission of the Final report must be 
certified in the Completion of Works Certificate per lot. 
 
If the required  drawings, manuals, and other documents are not submitted by the Contractor  neither 
the Training Completion Certificate, the  Completion of Works Certificate shall not be issued. 
 
38. Termination 
 

38.1 The Employer may terminate the Contract if the Contractor causes a fundamental breach of the 
Contract. 

 
 
38.2 Fundamental breaches of Contract shall include, but shall not be limited to, the following: 
 
 

(a) the Contractor stops work for 15 Days when no stoppage of work is shown on the current 
Programme and the stoppage has not been authorized by the Consultant; 

 
 

(b) the Contractor is made bankrupt or goes into liquidation other than for a reconstruction or 
amalgamation; 

 
 

(c) the  Consultant  gives  Notice  that  failure  to  correct  a  particular  Defect  is  a  fundamental 
breach  of  Contract  and  the  Contractor  fails  to  correct  it  within  a  reasonable  period  of  time 
determined by the Consultant; 

 
 

(d) the Contractor does not maintain a Bank Guarantee, which is required; 
 
 

(e) the Contractor has delayed the completion of the Works by the number of days for which 
the maximum amount of delays penalties can be paid,  

 
 

(f) if  the Contractor,  in  the  judgement of  the  Employer  has engaged  in  corrupt  or  fraudulent 
practices in competing for or in executing the Contract 
 
(g) If the contractor causes damages on the end user properties  
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38.3 When  the  Employer  gives  notice  of  a  breach  of  Contract  to  the  Consultant  for  a  cause  other 

those  listed,  the  Consultant  shall  decide whether  the  breach  is fundamental or not. 
 
 
38.4 Notwithstanding the above, the Employer may terminate the Contract for convenience. 
 
 
38.5 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe 

and secure, and leave the Site soon as reasonably possible. 
 
 
39. Fraud and Corruption 
 
 
39.1 If  the  Employer  determines  that  the  Contractor  has  been  engaged  in  corrupt,  fraudulent, 

collusive, coercive or obstructive practices,  in competing for or  in executing the Contract, then 
the  Employer may,  after  giving  14  days’  notice  to  the  Contractor,  terminate  the  Contractor’s 
employment under the Contract and expel him from the Site,  

 
 
39.2 Should any employee of the Contractor be determined to have engaged in corrupt, fraudulent, 

collusive,  coercive  or  obstructive  practice  during  the  execution  of  the  Works,  then  that 
employee shall be removed in accordance with Clause 6. 
 

39.3 For the purpose of this Sub‐Clause: 
 
 

(i) “corrupt practice” means the offering, giving, receiving or soliciting, directly or indirectly, of 
anything of value to influence improperly the actions of another party; 

 
 

(ii) “fraudulent  practice”  means  any  act  or  omission,  including  a  misrepresentation,  that 
knowingly or  recklessly misleads,  or  attempts  to mislead,  a party  to obtain a  financial  or 
other benefit or to avoid an obligation; 

 
 

(iii) “collusive  practice” means  an  arrangement  between  two  or more  parties,  with without 
the  knowledge  of  the  Employer,  designed  to  achieve  an  improper  purpose,  including  to 
influence improperly the actions of another party; 

 
 

(iv) “coercive practice” means impairing or harming or threatening to impair or harm, directly 
or indirectly, any party or the property of the party to influence the actions of a party; 

 
 

(v) “obstructive practice” is 
 
 

(aa) deliberately destroying, falsifying, altering or concealing of evidence material to 
the  investigation or making  false  statements  to  investigators  in order  to materially 
impede  an  investigation  by  the  Employer  into  allegations of  a  corrupt,  fraudulent, 
coercive  or  collusive  practice;  and/or  threatening,  harassing  or  intimidating  any 
party  to  prevent  it  from  disclosing  its  knowledge  of  matters  relevant  to  the 
investigation or from pursuing the investigation; or 

 
 

(bb) acts intended to materially impede the exercise of the Employer’s inspection. 
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40. Payment upon Termination 
 
 
40.1 If  the Contract  is  terminated because of  a  fundamental breach of Contract  by  the Contractor, 

the  Consultant  shall  issue  a  certificate  for  the  value  of  the work  done  and Materials  ordered 
less advance payments made up  to  the date of the  issue of  the certificate and  less 20 percent 
of  the value of  the work not  completed. Delays penalties  shall  not  apply.  If  the  total  amount 
due  to  the  Employer  exceeds  any  payment  due  to  the  Contractor,  the  difference  shall  be  a 
debt payable to the Employer. 

 
 
43.2  If  the  Contract  is  terminated  for  the  Employer’s  convenience,  the  Consultant  shall  issue  a 

certificate for approval by the Employer for the value of the work done, Materials ordered, the 
reasonable cost of  removal of Equipment,  repatriation of  the Contractor’s personnel employed 
solely  on  the  Works,  and  the  Contractor’s  costs  of  protecting  and  securing  the  Works,  less 
advance payments made up to the date of the certificate. 

 

41. Property 
 

41.1 All Materials and equipment on the Site,  Temporary Works,  and Works  shall be deemed  to be 
the property of the Employer. 

 
 
41.2 For  the  purpose  of  completing  the  Works,  if  the  Contract  is  terminated  because  of  the 

Contractor’s default, all Construction Equipment and Plant on the Site  shall be deemed to be 
the property of the Employer. 

 
 
42. Release from Performance 
 
 
42.1 If the Contract  is  frustrated by the outbreak of war or by any other event entirely outside the 

control of either the Employer or the Contractor, the Consultant shall certify that the Contract 
has been  frustrated.  The  Contractor  shall  make  the  Site  safe  and  stop  work  as  quickly  as 
possible after receiving this certificate and shall be paid for all work carried out before receiving 
it and for any work carried out afterwards for which an agreement has been reached. Or once 
the  outbreak  is  over  an  assessment  of  the  damages  shall  be  carried  and  the  employer may 
choose either to execute the repairs or to terminate the contract.  

 
 
43. Pre‐arbitral decisions by the Consultant. 
 
43.1 The Parties to the Contract are encouraged to settle any dispute amicably by direct negotiation. 

In the event that the dispute cannot be settled amicably, the dispute shall be referred to the 
Consultant who shall act fairly and impartially in attempting to reach a settlement acceptable 
to both Parties. 

 
43.2 If the Consultant’s decision is not acceptable to either or both of the Parties,  the matter will 

be referred to formal arbitration in accordance with the provisions of Clause 44 below. 
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44. Procedure for Disputes 
 
 
44.1 The Employer and the Contractor shall make every effort to resolve amicably by direct informal 

negotiation any disagreement or dispute arising between them under or in connection with the 
Contract.  If after  thirty  (30) days  from the commencement of such  informal negotiations,  the 
Employer  and  the  Contractor  have  been  unable  to  resolve  amicably  a  contractual  dispute, 
either  party  may  require  that  the  dispute  be  referred  for  resolution  to  three  independent 
qualified professional people, one chosen by the Employer and one chosen by the Contractor 
and the third chosen by an appropriate professional body, such as the Chamber of Commerce. 
The three should arrive at a solution satisfactory to the Employer and the Contractor.   In case 
of further disagreement either party can take the matter to arbitration in accordance with the 
Law governing the Contract.   The place where arbitration will take place will be  in Lebanon  

 
 
45. Warrantee 

 

In  regard  to  warrantee  claims  submitted  by  the  End‐user  to  the  Contractor  pursuant  to  the 
Warrantee Letter, the Contractor shall send an initial response within 48 hours from receipt of the 
original claim.  In the event any part of the materials is replaced under a Warrantee claim submitted 
by the End‐user, the Contractor shall advise the Employer of the replaced item in advance of actual 
installation. On  successful  completion  of  a  claim  the  Contractor  shall  report  to  the  Employer  and 
provide full details of the claim. 
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SECTION 3 TECHNICAL 

REQUIREMENTS 

 

Section 3.1 Scope of Works 

 
3.1.1 High  Level  Scope  of  Works:  A  high  level  description  of  the  services  that  the 
Contractor  will  be  required  to  provide  are  shown  in  the  following  table  in  the 
column  entitled  "PV  system bidder/Contractor" 

 
 
 

No 

 
 
Description of works 

 
 
Schools 

 
Beit El Baraka 
(Employer) 

 
 
Consultant 

 
PV system 
bidder/ 
Contractor 

1.  
 

 

Permission to access 
each school by consultant, bidder, 
contractor 

 
● 

     

2.  
 

Prepare technical specification of the PV 
systems 

   
● 

 

<Contractor’ s tender stage >       

3.   Tender management for 
procurement  and  installation  of 
PV system 

 
 

● 
● 

 

4.   Preparing answers to 
the bidders regarding the technical 
issues in the clarification process 

 
 

●  ● 

 

5.   Technical evaluation of bids including the 
approval of the proposal drawing plan 
submitted by PV system bidders. 

   

● 

 

6.   General evaluation and 
contract issue to the successful 

 
●  ● 

 

<Contract stage>       

7.   Submission of a copy of insurance policy       
● 

8.   Submission of the first submitted 
Programme (inception report) including 
the layout plan approved by each 
school, which shall be submitted within 
5 days of the Contract 

       
 
 
 

● 

9.   Approval of Insurance 
Policy submitted by the Contractor 

 
●  ● 
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No 

 
 
Description of works 

 
 
Schools 

 
Beit El Baraka 
(Employer) 

 
 
Consultant 

 
PV system 
bidder/ 
Contractor 

10.   Approval of the initial 
Programme (inception report) including 
location plan submitted by the 
C

 
 
● 

 
●   

11.   Supply and installation 
of the PV systems 

      ● 

12.   Quality check of the 
supplied Goods at the pilot schools      ● 

 
● 

13.   Supervision of the installation process 
  ● 

 
●   

14.   Preparation of as‐built 
drawing for all schools before 
commissioning 

      ● 

15.   Commissioning test        ●
16.   Supervision of 

Commissioning test at all schools 
 

● 
 
● 

 

17.   Approval of as‐built 
drawing for all schools at the 
commissioning 

 
  ●   

18.   O&M Training for solar 
system to be signed by each End‐User 

 
   

 
● 

19.   Supervision of the training   
 

 
●   

20.   Issue of Completion of Works Certificate 
per lot 

 
  ●  ● 

21.   Outcome monitoring report submission   
●    ● 

22.   School visits under the special 
requirements during DLP (twice a year) 

 
● 

   
 

23.   Report of the defect during Defect Liability 
Period to the Contractor 

 
 
● 

  ● 

24.   Correction of the defect under DLP       
● 

25.   Follow up on the defect repair  ●  ●     

26.   Release of Performance security for 
contractors upon the approval of the 
Employer 

 
 
● 

   



 

 
3.1.2 Schools List:  

 

No.  Code  School  Location  Google Maps Location  Contact Person  Phone Number 

1  F001 

1‐FC Ecole 
Notre Dame 
De La Paix 
Kobayat 

Koubayat, 
Tripoly 

https://goo.gl/maps/8X7zMDx4hQnWLNmt8 

Sr. Antoinette 
Azar 

70143025 

2  F006 

6‐Ecole St 
Maroun Des 

Pères 
Antonins 
Hadath 

Baabda  https://goo.gl/maps/4Dsa6bKJasyzzhLA7 

Pr. Ghanem 
jabbour 

70591135 

3  F009 
9‐SSCC 

Fakiha Ras 
Baalbeck 

Fakiha  https://goo.gl/maps/PoeAuuGa5GorSzhC9  Sr. Hyam Habib  71789759 

4  F015 

15‐Collège 
des Soeurs 
du Rosaire 
Abdin 

Abdin  https://goo.gl/maps/KmDHhyvbudTJevLd6 
Sr. Ludgar 
Rahme 

70106354 

5  F026 

26‐FC Saint 
Vincent De 

Paul 
Clémenceau 

Climenceau 
Beirut 

https://goo.gl/maps/YLHKCEV5YALQJYEa8 

Sr. Vincent 
Allouan 

03779080 

6  F029 

29‐Ecole 
Notre Dame 
Du Liban Des 

Soeurs 
Antonines 
Rmeich 

Rmeich  https://goo.gl/maps/NahfpEKWUGePzxv88  Sr. Marie Nassar  70530611 

7  F030 
30‐SSCC ‐ 
Ecole Saint 

Ain ebel  https://goo.gl/maps/EB4tKga6c7SHqxm79 

Sr. Maya El 
Beaino 

70820524 



 

No.  Code  School  Location  Google Maps Location  Contact Person  Phone Number 

Joseph Ain 
Ebel 

8  F032 
32‐FC ‐ 
Rmaile 

Rmaile  https://goo.gl/maps/Ro5U5MRnV5HxZTR96  Sr. Wadia Tabet  70207758 

9  F033 
33‐SSCC 
Damour 

Damour  https://goo.gl/maps/U28HuGfXu3kLVaDE9  Sr. Raghida  71724546 

10  F034 

34‐Collège 
Mar Abda‐
Deir El 
Qamar 

Deir El Qamar  https://goo.gl/maps/KDonEzkJhKep9DHo8 

Pr. Antoine EL 
koueiry 

03433592 

11  F035 

35‐Ecole St 
Joseph De 

L'Apparition‐
Deir El 
Qamar 

Deir El Qamar  https://goo.gl/maps/HeMaqNvySAxHnaVeA 

Liliane Abou 
Rjeily 

70320881 

12  F036 
36‐Ecole El 
Marj‐Chouf 
Baaklin 

Baaklin  https://goo.gl/maps/YJtAL7CAeaCcNiEi6  Rabia Daou  03753417 

13  F037 
37‐Ecole 

Saint Charbel 
Jiyeh 

Jiyeh  https://goo.gl/maps/BQeq7vQ4YhUcgzMs6  Pr. Charbel Azzi  03610228 

14  F039 

39‐Institut 
Filles De 
Marie 

Auxiliatrice 
De Don 
Bosco 
Kartaba 

Kartaba  https://goo.gl/maps/Zc45QdvbFhSv3u6y9 

Sr. Georgette 
Khoury 

03636311 

15  F041 
41‐Collège 
De L'Ange 

Jbeil  https://goo.gl/maps/RLEA1RmazF8GzgYWA  Rania Gharios  70178815 



 

No.  Code  School  Location  Google Maps Location  Contact Person  Phone Number 

Gardien ‐ 
Blat 

16  F042 

42‐Collège 
Des Soeurs 
Du Rosaire 

Jbeil 

Jbeil  https://goo.gl/maps/moWioECXeNiSiWMs5 

Sr. Anastasie 
Mousallem 

70136063 

17  F043 

43‐Collège 
Notre Dame 

De 
Machmouché

Jezzine  https://goo.gl/maps/EbFkxjCkgWje7hmx7 

Pr. Bassam 
Habib 

70155700 

18  F046 

46‐FC‐Zouk 
Mikeal 
Affaires 
Sociales 
Vierge 

Puissante 

Zouk Mikael  https://goo.gl/maps/NLTgyyccgUXTnwML7  Sr. Latife Fayad  03311065 

19  F047 
47‐FC‐Sainte 

Louise 
Ajaltoun 

Ajaltoun  https://goo.gl/maps/Ak36sjdKFfFJU2MEA  Sr. Zahia  03860026 

20  F050 

50‐Collège 
Saint Roch 
Mrah El Mir 

Kleiat 

Ajaltoun  https://g.page/SRSLebanon?share 

Pr. Wadih 
Skayem 

03968666 

21  F061 

61‐
Marjeyoun 
National 
College 

Marj Aayoun  https://goo.gl/maps/x4TZM1DJUxxzwQzY8  Imad Khoury  03957325 

22  F063 
63‐SSCC 
Mrouj 

Mrouj  https://goo.gl/maps/hxMoEVwKAp36KTb47 

Sr. Antoinette 
Andraos 

03877719 



 

No.  Code  School  Location  Google Maps Location  Contact Person  Phone Number 

23  F064 

64‐Ecole des 
frères 

Maristes ‐ 
Champville‐
Dik El Mehdi 

Mazreaet 
Yachoua 

https://goo.gl/maps/aWceTm8exDZv7QKSA 

Roland 
Bouzerdan 

81738514 

24  F065 

65‐FC‐Saint 
Vincent De 

Paul 
Broumana 

Broummana  https://goo.gl/maps/Lxhppx8j8iXnHQcr7 

Nada Farhat/Sr. 
Edna 

04960026/03326053 

25  F066 
66‐Saint 
Georges 
Khenchara 

Khenshara  https://goo.gl/maps/8SSuTeczRmW969zRA  Sr. Mona Farah  71314145 

26  F067 

67‐Sainte 
Famille 

Maronite ‐ 
Notre Dame 

de la 
Délivrance ‐ 

Zalka 

Zalka  https://goo.gl/maps/KQKeTE6N2bqU3ac98 

Sr. Layla Abi 
Chebli 

71518209 

27  F073 

73‐Soeurs De 
La Charité De 
Besançon 
Baskinta 

Baskinta  https://goo.gl/maps/R2R2ZSsU1XztyRTq5  Sr. Marie Harika  76689863 

28  F075 

75‐Collège 
Des Soeurs 
Du Rosaire 
Mountazah 

Mansouriyyeh https://goo.gl/maps/3Rd1CXSYDRSfnayN7 

Sr. Aquilina 
Khayrallah 

71087895 

29  F078 

78‐Notre 
Dame du 

Mont Carmel 
Fanar 

Fanar  https://goo.gl/maps/PMyb8s3c9Rv4NkW87 

Sr. Maddalena 
(Bahia Hanna) 

03576465 



 

No.  Code  School  Location  Google Maps Location  Contact Person  Phone Number 

30  F081 

81‐Collège 
De La Sainte 

Famille 
Francaise 
Fanar 

Fanar  https://goo.gl/maps/QHQgehsy48ipimyD6 

Sr. Clemence 
Haddad 

70424145 ‐ 01890010 

31  F084 
84‐SSCC 

Kharroube 
Bikfaya  https://goo.gl/maps/PNfJPqcSVEHmG2B17  Sr. Rita Aoun  70167515 

32  F086 
86‐

Mekhitarist 
School 

Sad El 
Bouchriyeh 

https://goo.gl/maps/y5ZaQuyxF6MWXBo67 

Yeghssig 
Sarkissian/Pr. 
Gorun Jenanian 

81433257/70254795 

33  F087 

87‐Collège 
Notre Dame 
Des Soeurs 
Antonines 
Nabatiyeh 

Nabatiyeh  https://goo.gl/maps/x2XUETi6VfwKzBas9 

Sr. Marie 
Touma 

71748597 

34  F088 

88‐Collège 
Des Soeurs 
Du Rosaire‐
Maamrieh / 

Saida 

Saida  https://goo.gl/maps/XHjFd6kQi5zYQWGc6  Sr. Romana  03156113 

35  F096 
96‐SSCC 

Machghara 
Machghara  https://goo.gl/maps/1PyjZ23XcPqEMqVF9 

Sr Colette 
Moughabghab 

08650350 

36  F097 

97‐North 
Lebanon 
College (Al 
Kalima 

School ‐ St. 
Anthony) 

Zgharta  https://goo.gl/maps/NgpftbJGmUes7r6P7 
Pr. Joseph 
Sleiman 

71550799 

37  F102 
102‐

Archevêché 
Maronite 

Zalka  https://goo.gl/maps/2dKGehJvVQW2bZYJ9  Rabih Khattar  76544949 



 

No.  Code  School  Location  Google Maps Location  Contact Person  Phone Number 

D'Antélias‐
Collège Saint 
Georges 
Zalka 

38  F106 
106‐Ecole Al 
Moutran 
Barsa 

Barsa, Tripoli  https://goo.gl/maps/SaPsHr5GkgArAxu49 

Pr. Marcel 
Nasta 

03679213 

39  F108 
108‐Ecole Al 
Moutran 
Chekka 

Chekka  https://goo.gl/maps/NKm37m25JwdhuY9k9 

Pr. Marcel 
Nasta 

03679213 

40  F109 
109‐Ecole Al 
Moutran 

Daher El Ain 
Tripoli  https://goo.gl/maps/rg8YmK6VLV7MJJAK6 

Pr. Marcel 
Nasta 

03679213 

41  F112 
112‐Ecole Al 
Moutran 
Zaytoun 

Barsa, Tripoli  https://goo.gl/maps/3kTWHNHdFSW2fAxw8 

Pr. Marcel 
Nasta 

03679213 

42  F113 
113‐Ecole Al 
Moutran Al 
Menye 

Minye  https://goo.gl/maps/FyvVsRDR2vWmsBsp8 

Pr. Marcel 
Nasta 

03679213 

43  F150 
150 ‐ Ecole 
Orthodoxe 
Secondaire 

Kobbe, Tripoli  https://maps.google.com/?cid=730568874396390146  Elie Bitar   03613827 
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3.1.3 Documentation to be submitted 
 
  Contents  Deadline  Submitted to 
1 Programme 

(Inception 
report) 

Schedule Work 
plan 
Layout plan for each school Civil 
Structure Design Note for each 
school 
Single line Diagram  
 

Within 2 weeks of 
the Contract date 
 
 

Digital copy 
by email to 
Employer 
and 
Consultant 

2  progress 
report 

The Contractor shall report the 
progress of activities regarding 
 
‐site preparation 
‐procurement 
‐delivery status 
‐installation 
‐commissioning 
‐training 
 
in the updated Programme and 
submit it to the Consultant for 
review and approve 

Bi‐weekly   Digital  copy 
by e‐ mail to 
Consultant 

3 Necessary 
documents 
to each 
school 

‐necessary warranties;
‐Goods list to each school; 
‐final as‐built drawing to each 
school; 
‐operation and maintenance manuals 
including the data sheet, contact 
information, single line diagram, 
electrical, mechanical, and civil work 
information; 
‐all documents and information 
necessary for any licenses 

To be submitted upon 
the completion  of 
training at each 
school and must be 
certified in the 
Training completion 
certificate to be 
issued by each school 

One original
to 
each school 
representative
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4 Final report  • 1 set of CD‐ROMs
 
each containing 

 
‐ Actual work schedule; 
 
‐ Copy of necessary warranties 
related to each school; 

To be submitted 
upon the completion 
of the 
commissioning at all 
school and must be 
certified in the 
Completion of 
Works Certificate 

To Consultant
 
(Consultant 
shall submit 
CD‐ROMs 
and 
necessary 
documents 
to the 
Employer 

    ‐ Goods list to each school; 
 
‐ Final as‐built drawing for each 
school 
 
‐ Operation and maintenance manuals 
including the data sheet, contact 
information, single line diagram, 
electrical, mechanical, and civil work 
information 
 
‐ Copy of the Training Completion 
Certificate signed and issued by each 
school 
 
‐ Pictures of PV system of each 
school 
 
• One set of copy of manuals for the 

Employer for reference (hard 
copy) 

   

 
 
 
 
3.2 DRAWINGS  ‐ ATTACHEMENT 1  

 

3.3 TECHNICAL SPECIFICATION BOOK FOR WORKS  ‐ ATTACHEMENT 2  
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SECTION 4 

BID SUBMISSION FORMS 

Note 
The forms in this section are required to be completed and submitted by Bidders unless otherwise 
indicated in the Instructions to Bidders. 
 
 
 
Form 4.0  BIDDER INFORMATION FORM  

Form 4.1  FORM OF BID 

Form 4.2  BILL OF QUANTITIES  

 
Form 4.4  BID SECURITY FORM  – not applicable 

Form 4.5  FINACIAL DATA 

 
Form 4.6  LIST OF ON‐GOING/COMMITTED PROJECTS 

Form 4.7  WORK SCHEDULE 

Form 4.8  METHOD AND DESIGN STATEMENT 
 
Form 4.9  PROPOSED ASSIGNMENT SCHEDULE OF KEY SUPERVISORY STAFF 

Form 4.10  CURRICULUM VITAE OF PROPOSED KEY SUPERVISORY STAFF 

Form 4.11  LIST OF MAJORY CONSTRUCTION EQUIPMENT TO BE MOBILIZED 

Form 4.12  LIST OF PROPOSED SUBCONTRACTORS 

Form 4.13  PROPOSED ORGANISATION 
 
Form 4.14  TECHNICAL SPECIFICATIONS STATEMENT SHEET 

Form 4.15  SCHEDULE OF GOODS 

Form 4.16  GURANTEE LETTER FOR PERFORMANCE RATIO 

Form 4.17  WARRANTEE FORM 
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Form 4.0 
 

BIDDER INFORMATION FORM 
 
 

 
[All individual firms and each partner of a Joint Venture submitting bid are requested to complete the 
information in this form, separately] 

 
 
 

Lot No  [to be specified]

Bidder's name:  [insert full name] 

In case of Joint Venture (JV), name of eachmember: [insert full name of each member in JV]

Bidder's actual or intended country of registration: attach 
copy  

[indicate country of Constitution] 

Bidder's actual or intended year of incorporation:  [indicate year of Constitution] 

Bidder's legal address [in country of registration]:  [insert street/ number/ town or city/ 
country] 

Bidder's authorized representative information 
Name: 
Address: 
Telephone/Fax numbers: 

 
E‐mail address: 

 
[insert full name] 
[insert street/ number/town or city/country] 
[insert telephone/fax numbers, including 
country and city codes] 
[indicate e‐mail address] 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

..............................................  ...............................................  ............................................... 

Authorized Signature  Company Stamp Date
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Form 4.1 

 

FORM OF BID 
 
 
 

Bid Closing Date: 

Currency:  USD

 
Lot No.  (To be specified) 
This form must be submitted for each lot 

 
 

We,  the  undersigned,  offer  to  perform  the  Works  detailed  in  and  at  the  rates  indicated  in 
accordance with the terms of the Invitation for Bids (“the IFB”) under the above reference dated … 
. 

 
The  total  price of our Bid, excluding any discounts  as detailed below  is  the sum of:  [currency and 
amount in figures] [currency and amount in words] 

 
The  discounts  offered  and  the methodology(s)  for  their  application  are:  [currency  and  amount  in 
figures] [currency and amount in words] 

 
The total price of our Bid inclusive of the discounts: [currency and amount in figures] [currency and 
amount in words] 

 
The total bid price must be stated in words and figures and if there is any contradiction the price 
expressed in words will take precedence. 

 
The total bid price quoted must be inclusive of tax elements as per the  Instructions to Bidders, Bid 
Pricing. 

 
Any  resultant  Contract  will  be  subject  to  the  Contract  Conditions  referred  to  in  the  IFB  specified 
therein. 

 
We [name of Bidder] agree and accept that it is a condition of this competitive bidding exercise and 
a mandatory bid requirement, 

 
Performance and Completion of the Works shall take place within the period stated below; 

 
The Works would commence on  days from signature of Contract by the parties and the 
Works would be completed by  days/weeks/months after the Start Date of the works. 

 
We  confirm  that  the  Works  to  be  performed  shall  fully  comply  with  the  technical  requirements 
detailed in the IFB. 
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We have paid, or will pay the following commissions, gratuities, or fees with respect to the bidding 
process or execution of the Contract. 

 
Name of Recipient  Address  Reason    Amount 
 
 
 
 
 

This Bid is valid for acceptance for 90 days from “Bid Closing” date. 
We confirm that the person(s) who have signed this document have the necessary authority to do so 
and  their  signature will  be  regarded  for  the  Bidding  and  for  contracting  of  the  Project,  all  in  our 
name and on our behalf. 
 
 
 
 

…........................................... 
Authorized Signature 

…........................................... 
Name in Capitals 

…........................................... 
Position 

 
 

Company Name and Address: 
Company Registration Number: 
Company VAT Number: 
Telephone Number: 
Facsimile Number: E‐ 
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Form 4.2 
Bidder’s Reference: 
Bidder’s Name: 
Lot No.   (A, B, C or D: please specify):   

 
 
 
 

BILL OF QUANTITIES 
 

REFER TO ATTACHMENT 3   
 
 
 

 

 

Note: 
1. Total Bid Price must match the Bid Price in Form 4.1. Form of Bid 
2. Unit Price 

 
 
 

..............................................  ...............................................  ............................................... 

Authorized Signature  Company Stamp Date
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Form 4.4   
 

BID SECURITY FORM 

 
Not applicable  
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FORM 4.5 
 
Bidder’s Name: 

 
 
 
 
 
 
FINACIAL DATA 

Type of Financial information in  Historic information for previous 3 years, 
  [Specify Year 1]  [Specify Year 2]  [Specify Year 3] 

Statement of Financial Position (Information from Balance Sheet) 

Total Assets (TA)       

Total Liabilities (TL)       

Total Equity/Net Worth (NW)       

Current Assets (CA)       

Current Liabilities (CL)       

Working Capital (WC)       

Information from Income Statement 

Total Revenue (TR)       

Revenue from solar energy       

Profits Before Taxes (PBT)       

Cash Flow Information 

Cash Flow from Operating Activities       

 
 
 
 
 
 

..............................................  ...............................................  ............................................... 

Authorized Signature Company Stamp Date
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FORM 4.6 
  
Bidder’s Name 

LIST OF ON‐GOING/COMMITTED PROJECTS 

 
Identify  contracts  that  demonstrate  continuous  solar  photovoltaic  energy work  Starting  January  2015.  List  contracts  chronologically,  according  to 
their commencement (starting) dates. 

Starting 
Year 

Ending 
Year 

Contract Identification  Role of 
Applicant 

[indicate 
year] 

[indicate 
year] 

Contract name: [insert full name] 
Solar station size (kW): Contract 
amount(US$): Type: 
BOO/BOT/Other AEP for each year 
(MWh): Award date: 
Completion date: 
Brief Description of the Works performed by the 
Applicant: [describe works performed briefly] Amount of 
contract: [insert amount in US$] Name of Employer: 
[indicate full name] 
Address: [indicate street/number/town or city/country] Contact Person 
Name & Details: [name, phone, email] 

[insert "Prime Contractor” or “JV Member” or "Sub‐ 
contractor” or "Management Contractor”] 

 
[insert one or more of "solar PV station 

development”, “Solar PV station construction”, "solar 
PV station O&M”, "solar PV station owner”] 
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[indicate 
year] 

[indicate 
year] 

Contract name: [insert full name] Solar
station size (kW): 
Contract amount(US$): Type: 
BOO/BOT/Other AEP for each year 
(MWh): Award date: 
Completion date: 
Brief Description of the Works performed by the Applicant: [describe works performed 
briefly] 
Amount of contract: [insert amount in US$] Name 
of Employer: [indicate full name] 
Address: [indicate street/number/town or city/country] Contact Person Name & 
Details: [name, phone, email] 

[insert "Prime Contractor” or “JV Member” or "Sub‐ 
contractor” or "Management Contractor”] 

 
[insert one or more of "solar PV station 

development”, “Solar PV station construction”, "solar 
PV station O&M”, "solar PV station owner”] 

 
 
   
 
 
 
 
 

 

..............................................  ...............................................  ............................................... 

Authorized Signature Company Stamp Date
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Form 4.7 
 
Bidder’s Name 
Lot No.  (A, B, C or D: please specify):  this Form must be submitted for each lot. 

 
WORK SCHEDULE 

 
Month  
Work

1 
 

2  3  Remark 

         

         

         

         

         

 

 
 
 

Note:  1) The above form shall be used to show the supply of the Goods and installation time schedule in a bar chart format. 
2) All the works shall be completed within 3 months. 
3) A detailed breakdown of the above schedule may be required to be presented during Bid clarification. 
4) add rows, if necessary. 

 
 
 
 
 

..............................................  ...............................................  ............................................... 

Authorized Signature Company Stamp Date
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Form 4.8 
Bidder’s Name: 
Lot No.  (A, B, C or D: Please specify):  this Form must be submitted for each lot. 
 

METHOD AND DESIGN STATEMENT 

 
The Bidder shall submit a narrative outlining his intended methods for undertaking the Works that conforms with Section 3, Technical Requirements. This 
narrative should include, but not be limited to, details of the following: 
The proposed methodology and design section should  include the  following minimum information. Please also refer to  the Detailed Scopes of Works at 

Section 3.1. 

a. The methods to be used in procuring the necessary materials, equipment, their transportation to the Site and their installation; 
b. For each major element of work, the needed materials, labour and construction equipment including how those will be managed. 
c. Explanation of System description; 

d. Explanation of Background of selection of key equipment 

e. Explanation of Layout of installation; 

f. Explanation of Layout of equipment (including single line diagram); 

g. Explanation of Structural and mounting details for support system; 

h. Specifications of equipment components and subsystems (for example, protection, earthing, etc.); 
i. Integration of solar PV system with other power sources such as private diesel generator, or generator subscription. 

j. Electrical interconnection requirements related to net metering application; 

k. Sensor (pyranometer), monitoring, data logging; 

l. Software simulation report of each typical site 

m. Training contents, duration, and schedule 

n. Health and safety covering: Public safety, labour and staff safety, Health,  

o. Risk assessment and any mitigation 
 
 

..............................................  ...............................................  ............................................... 

Authorized Signature Company Stamp Date
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Form 4.9 
Bidder’s Name: 
Lot No. (A, B, C or D: please specify):  this Form must be submitted for each lot. 

 
PROPOSED ASSIGNMENT SCHEDULE OF KEY SUPERVISORY STAFF 

 
Bidders are requested to fill in the table below in the form of a Bar Chart to show assignment of key supervisory staff 

 
 

the 
month Personnel 

 
1  2  3 

Remark 

         

         

         

         

         

‐add rows, if necessary. 
 
 
 
 
 

..............................................  ...............................................  ............................................... 

Authorized Signature Company Stamp Date
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Form 4.10 
 
Bidder’s name: 

 
FORM OF CURRICULUM VITAE OF PROPOSED KEY SUPERVISORY STAFF 

 
 
Bidder shall provide the information for every key supervisory staff. 
1. Full name  : 
2. Proposed position  : 
3. Age  : 
4. Authorized qualification  : 
5. Years of working experience   : 
6. Experience 
 

 
 

Project Name (Country) 
 
Working  period 

Career experience 

Responsibility  Position 

       

       

       

       

Note: Bidder shall use the form for each key staff member. 
Add rows, if necessary. 

 
 
 

..............................................  ...............................................  ............................................... 

Authorized Signature Company Stamp Date
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Form 4.11 
 
Bidder’s Name: 
Lot No. (A, B, C or D: please specify):  this Form must be submitted for each lot. 

 
LIST OF MAJOR CONSTRUCTION EQUIPMENT TO BE MOBILIZED 

 

No. 
 

Equipment  Capacity and Type  Quantity 
Own or 
Lease 

1  (example) crane
         

 

 
 

Note: If necessary, Bidder shall add other equipment to be mobilized. 
 
 
 
 
 
 

..............................................  ...............................................  ............................................... 

Authorized Signature Company Stamp Date
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Form 4.12 
 
Bidder’s name: 

 
 
 
 
 
 
FORM OF LIST OF PROPOSED SUBCONTRACTORS 

 

1. Name and status: 
2. Address: 
3. Name of firm’s representative: 
4. Establishment date: 
5. Fully paid‐up capital 
6. Experience of the subcontractor in proposed subletting works: 
7. Registration in the Republic of Lebanon: 
8. Number of technical staff by category: 
9. previous and current experiences in the Solar PV Market since 2015 in Lebanon: 
10. Attachment: Subcontractor’s Authorization Form Shall be attached. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

..............................................  ...............................................  ............................................... 

Authorized Signature Company Stamp Date
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Form 4.13 
 
Bidder’s name: 
Lot No. (A, B, C or D: Please specify):  this Form must be submitted for each lot. 
 

 
PROPOSED SITE ORGANIZATION 

 
 
1. Site organization chart: 
 
 
 
 
2. Narrative description of site organization chart: 
 
 
 
 
3. Description  of  relationship  between  head  office  and  site   (Indicate  clearly  which  responsibility  and  what  authority  will  be  delegated  to  site 

management): 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

..............................................  ...............................................  ............................................... 

Authorized Signature Company Stamp Date
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Form 4.14 Technical Specifications Statement Sheet 

 
Refer To Attachment 4 
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Form 4.15 
 
Bidder’s name 
Lot No. (A, B, C or D: Please specify): this Form must be submitted for each lot. 

SCHEDULE OF GOODS  
 

Ite

m 

 
Description  Manufacturer Model No. Quantity  Remarks 

1  PV module         

2  Solar Inverter         

3  PV array         

4           

5           

           

           

   

 
All items offered must be BRAND NEW. 

 
 

..............................................  ...............................................  ............................................... 

Authorized Signature Company Stamp Date
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Form 4.16 Guarantee Letter for performance ratio  
Bidder’s Name: 
Lot No. (A,B,C or D: please specify): this form must be submitted for each lot 

 
 
 
 

Guarantee Letter 
 
 

I   the   undersigned   ………………..………….   in   my   capacity   of   ………………………   duly 
authorized to sign for and on behalf of ............................................................................................, 
hereby confirm that, within the tender for the appointment of a contractor for the “Design, Supply, and 
Installation of Solar PV Systems for  Schools in Lebanon”, our proposal has an Installed Capacity of 
minimum .............................................................................................. 
(kWp) for the total schools under the above mentioned lot. 
 
 
 
I the ………………  under signed guarantee the Electricity produced, installed capacity, and PR as 

stated below. 

 

Corresponding units:  

 

 

Therefore, we guarantee the Performance Ratio (PR)  

 
The PR of the installed PV power plant will be measured during commissioning over a period 

of  seven  (7)  consecutive  days.  If  a  power  outage  happens  for  any  reason,  the  days  of  the  power 
outage are excluded and the duration of the PR Test shall be extended to reach the minimum period 
of 7 days of measurement. 
The PR will be calculated according to the following rules: 
 
 
 
 
 
Corresponding units: 
 
 
 
 

 
 

Eproduced system energy 
Electricity  produced  by  the  PV 

power plant 1) 

[kWh] 

GTI  Global Tilted Irradiation 2)  [kWh/ 

m2] A total module area  Total area of PV modules  [m2] 
ηSTC module  Efficiency of the PV module  [%]  according  to  PV 

module datasheet 
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1) Produced system energy will be measured during  the Test period of seven 

(7) consecutive days at the connection point. 
2) Collected by the tilted pyranometer of a local meteorological measurement 

station for the Test period of seven (7) consecutive days. 
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Table 1: Guaranteed (Contractual) PR minimum requirement  

Schools of Lot (Insert lot reference here) 
 
 

Month 

 
PR Simulated* 

Average per lot 

PR Guaranteed 

(Contractual) 

Average per lot 
 
January     

 
February     

 
March     

 
April     

 
May     

 
June     

 
July     

 
August     

 
September     

 
October     

 
November     

 
December     

 
Yearly Average     

* Including AC losses until delivery point 
 
The bidders are requested to use the below climatic data to complete the Table 1. 
 
 

Table 2: Climatic Data 

Month  Average Daily Global Horizontal Irradiation  (Wh/m2)
 
Zone 

Coastal 

(Beirut) 

Coastal 

(Bayssour)

Western  Mid‐ 

Mountain
Inland 

High 

Mountain 

January  2387.6  2503.6 2471.8 2522.2 2357.3 

February  3195.8  3208.1 3165.9 3282.2 3153.3 

March  4898.1  4777.7 4734.8 4861.2 4718.4 

April  6012  6018.3 5991.8 5979.5 5817.1 

May  6837  6833.2 6834.1 6837.6 6837.6 

June  7192  7209.7  7192.7  7211.3  7211.3 

July  7010.4  7024  7032.8 7037.5 7037.5 

August  6343.7  6353.2 6337.4 6405.2 6327.6 

September  5374.6  5389.1 5362 5466.1 5347.2 

October  3873.5  3896.9 3851.8 3828.4 3750.2 
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November  2757.2  2770.7 2669.5 2765.4 2656.3 

December  2273.4  2287.3 2162.4 2241.2 2149.2 

Average  4854.6  4864.1  4825.6  4877.6  4788.4 
 
 

It  is  recommended  to  use  of  Bayssour  irradiation  data  for  areas  above  200m  of  altitude  in 

Climatic Zone 1. 
 
 
 
Finally, we confirm that the PV modules will be manufactured less than ………..months from the date 
of signature of the contract. 
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Form 4.17  Warrantee Form 
 
Bidder’s Name: 
Lot No.(A,B,C or D: please specify): this form must be submitted for each lot 

 
 
 
 

Warrantee Form 
 
 

Component  Full Warranty Period (Years) 

PV Modules (At least 10 years)   

Inverter (At least 5 years)   

Metallic Structure (At least 10 years)   

Full System (At least 1 year)   

Other (Add as necessary)   
 
 
 
 
 
 
 

 

..............................................  ............................................... .............................................

Authorised Signature  Company Stamp  Date 
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SECTION 5 
 

CONTRACT FORMS 

 
Note 
These forms are to be used for the execution and during the implementation of the Contract and are 
provided in the bidding documents for information only at the bidding stage. 
 
 
 
 
Form 5.1  FORM OF CONTRACT 

 
Form 5.2  ADVANCE PAYMENT GUARANTEE FORM 

Form 5.3  PERFORMANCE GUARANTEE FORM 

Form 5.4  COMPLETION OF WORKS CERTIFICATE FORM 

Form 5.5  TRAINING COMPLETION CERTIFICATE FORM 
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Form 5.1 
 
 

FORM OF CONTRACT 
 
 
 
 
 
 
 

BEIT EL BARAKA  
 
 
 
 
 

AND 
 
 
 
 
 
 
 
 
 
 
[  ] 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

CONTRACT FOR DESIGN, SUPPLY, INSTALLATION OF SOLAR PV SYSTEMS  FOR SCHOOLS IN LEBANON 
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CONTRACT FOR WORKS 

 
THIS CONTRACT  ("Contract")  is entered  into  this day of  ,  2022,  by and between 
Beit El Baraka (“the Employer") of  the one part and  (name Contractor) of  the other part  having  its 
registered office  located at  (enter  full Contractor address) ("hereinafter called the Contractor"). 
 
 
 
WHEREAS 

 
The  Employer  issued  an  Invitation  for  Bids  (“IFB”)  under  dated  enter date  to  potential  Bidders  in 
respect of the performance of works, for the Project for Design, Supply, and Installation of Solar PV 
Systems for Schools in  Lebanon (hereinafter called “the Works”) to be supplied for the benefit of the 
End‐User. 
 
The  Contractor  submitted  its  Bid  dated  enter  date  in  response  to  the  IFB  ("the  Bid")  [and 
subsequent Bid clarification dated                  ]; 

 
The Employer has accepted the Bid from the Contractor for the performance of the Works and the 
remedying of defects therein  in the sum of  [state currency and Contract Price  in words and figures 
side by side] (hereinafter called “the Contract Price”). 
 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

 
1. In this Contract words and expressions shall have the same meanings as are respectively 

assigned to them in the Contract Conditions referred to. 
 

2. The  following  documents  shall  be  deemed  to  form  and  be  read  and  construed  as  an 
integral part of this Contract. Whenever there is a conflict, the provisions of the Special 
Conditions shall prevail over those in the General Conditions. 

 
a. This Form of Contract and the Appendices attached to it 
b. General Conditions of Contract 
c. Technical Specification Book for Works 
d. The Contractor’s Bid including 

‐ Bill of Quantities 
‐ Schedule of Goods 
‐ Method Statement 
‐ Technical Specifications Statement Sheet 
‐ Guarantee Letter for Performance Ration  
‐ Warrantee Form 
‐ Other proposal submitted in the Bids 

e. The bid clarification(s) dated [enter date(s)] 
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3. This Contract  shall prevail  over  all  other  Contract  documents.  In  the  event  of  any 
discrepancy or  inconsistency within the Contract documents,  then  the documents  shall 
prevail in the order listed above. 

 
4. Payment  will  be  made  in  accordance  with  Clause  28  of  the  General  Conditions  of 

Contract subject to satisfactory completion of the Contractor’s contractual obligations as 
detailed in the Contract. 

 
5. As soon as practically  possible,  but  not  more  than  seven  (7)  working  days  following 

receipt  of  the  Contract,  the  Contractor  shall  sign  the  Contract  and  return  a  signed 
copy to the Employer. 

 
 
 
IN WITNESS whereof the parties hereto have caused this Contract to be executed the day and year 
first above written in accordance with their respective laws. 
 
 
 
For and on behalf of the Employer  For and on behalf of the Contractor 
 
 
 

Signed by      Signed by     
Duly Authorised  Duly Authorised 

 
 

Name and Title:      Name and Title:      
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Form 5.2 
 
 

IRREVOCABLE ADVANCE PAYMENT GUARANTEE 
FORM 

 
TO BE PROVIDED ON BANK LETTER HEADED PAPER 

 

Addressed to the Employer 
 

ADVANCE PAYMENT GUARANTEE 

 
WHEREAS [name and address of Contractor] (“the Contractor”) has undertaken in accordance with 
the  terms  of  the  Contract  reference  dated  [enter  date]  (“the  Contract”)  to  provide  the Works  as 
detailed in the Contract. 

 
AND WHEREAS the Contract requires the Contractor to provide the Employer with a bank guarantee 
issued by a bank acceptable to the Employer as security for the advance payment to be paid under 
the Contract in the sum of [amount of guarantee figures and words] (“the Advance Payment”). 

 
In consideration of the Employer making the Advance Payment to the Contractor under the Contract, 
we  [name  and  address  of  bank],  hereby  unconditionally  and  irrevocably  undertake  to  pay  the 
Employer  without  objection  on  our  part,  any  amount  or  amounts  not  exceeding  in  aggregate 
[amount  of  guarantee  figures  and  words]  from  fresh  fund  account  upon  the  Employer’s  first 
written  demand  including  a statement that: 

 
(i) the  Contractor  is  in  breach  of  its  obligation(s)  under  the  Contract,  because  it  has 

failed  to  repay  the  advance  or  has  used  the  advance  for  a  purpose  other  than 
towards performance under the contract or; 

 
(ii) the Employer is entitled to terminate the Contract. 

 
We confirm that no waiver, suspension, change or addition to or other modification of the terms of 
the Contract shall in any way release us from any liability under this guarantee, and we hereby waive 
any  requirement  to  be  given  notice  of  any  such  waiver,  suspension,  change,  addition,  or 
modification. 
 
This  Guarantee  shall  remain  in  full  force  from  the  date  upon which  the  said  advance  payment  is 
received by  the Contractor   

 
In the event that the Contractor has not completed its obligations under the Contract by the expiry 
dates detailed in this guarantee, the validity of the guarantee shall be extended upon receipt of the 
Employer’s written request for a further period, not exceeding six months. 
 
All charges relating to this guarantee (inside and outside country of issuance) shall be borne by the 
applicant under this guarantee 

 
 
Duly authorized on behalf of the Bank 
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Form 5.3 
 

TO BE PROVIDED ON BANK HEADED PAPER (if issued in letter format) 
 

Addressed to [Beit El Baraka] 
 

PERFORMANCE GUARANTEE 
 
 
 
WHEREAS [name and address of Contractor] ("the Contractor") has undertaken in accordance with 
the  terms  of  the  contract  reference  dated  [enter  date]  ("the  Contract")  to  supply [description of 
goods and services]. 
 
 
 
AND WHEREAS  the Contract  requires  the Contractor  to  provide  [Beit El Baraka  ]  ("Beit El Baraka") 
with a bank guarantee issued by a bank acceptable from a fresh fund account to Beit El Baraka for 
the sum of [amount of guarantee figures and words] as security for the satisfactory performance by 
the Contractor of its obligations under the Contract. 
 
 
 
In consideration of Beit El Baraka accepting this guarantee, we [name and address of bank] hereby 
unconditionally  and  irrevocably undertake without  any objection on our part  to pay Beit El Baraka 
an amount or amounts not exceeding  in aggregate  [amount of guarantee  figures  and words] upon 
Beit El Baraka’ first written demand including a statement that: 
 

(i) the Contractor is in breach of its obligation(s) under the Contract 
and indicating the nature of the breach, 

 
or 

 
(ii) Beit El Baraka is entitled to terminate the Contract 

 
 
 
We agree that no waiver, change or addition to or other modification of the terms of the Contract 
shall  in  any  way  release  us  from  any  liability  under  this  guarantee,  and  we  hereby  waive  any 
requirement for any notice to be given of any such waiver, change, addition or modification. 

 
This guarantee shall remain irrevocable valid and  in  full effect  until the  date  of  the  Completion  of 
Works Certificate under the Contract at which point the value of the guarantee shall be reduced to 
[amount  figures  and words]  representing  five  (5) %  of  [enter  value]  and  thereafter  the  guarantee 
shall remain valid until  the end of  the warranty period being  twelve  (12) months  from the date of 
the  Certificate  of  Completion  of  Works  or  [date]  whichever  is  the  earlier.  In  the  event  that  the 
warranty period has not expired by  the  aforementioned date,  this  guarantee  shall be extended  at 
Beit El Baraka' request for a further period of up to six months. 
 
All charges relating to this guarantee (inside and outside country of issuance) shall be borne by the 
applicant under this guarantee 
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Form 5.4 

 
 
COMPLETION OF WORKS CERTIFICATE FORM 

 
 
 
 
 
To:         Enter Contractor’s Address 

 
From:    name Consultant 
 
 
 

COMPLETION OF WORKS CERTIFICATE 

 
In  accordance  with  the  terms  of  the  Contract  under  the above  reference  (“the  Contract”)  it  is 
certified that the obligations of the Contractor in respect of the performance and completion of the 
Works in accordance with the requirements of the above Contract have been fully discharged. 

 
Namely: 

 
Enter details of scope of Works ‐ consider need for Interim Certificates. 

(Confirm the submission of all the necessary documents) 

It is further certified that the following documents as listed below have been submitted according to 
the requirements of the above Contract: 

・, each containing 
‐ Actual work schedule; 
‐ Copy of necessary warranties related to each school; 
‐ Goods list to each school; 
‐ Final as‐built drawing for each school 
‐ Operation and maintenance manuals including the data sheet, contact information, single 
line diagram, electrical, mechanical, and civil work information 
‐ Copy of the Training Completion Certificate signed and issued by each school 
‐ Pictures of PV system of each school 

 
・One set of copy of operating and maintenance manuals for the Employer for reference (hard 

copy) 
 
 
 
Authorised Signatory    
for the Consultant. 
 
 
 
Date    
 

cc: the Employer 
The Employer 
Address 
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Form 5.5 
 
TRAINING COMPLETION CERTIFICATE FORM 
 
 
 
 
 
Contractor’s 
Reference: 

 
To:         Enter Contractor’s Address 

 
From:    Enter End‐ User name 

 
TRAINING COMPLETION CERTIFICATE FORM 

 
 
 
In  accordance  with  the  terms  of  the  Contract  under  the  above  reference  (“the 
Contract”)  it  is certified  that  the obligations of  the Contractor  in  respect of  the  training of 
staff  at  [name Site(s)]  in accordance with the requirements of the Contract have been fully 
and satisfactorily discharged. 
 

 Detail specific training components completed including no of personnel per task as 
appropriate etc It is further certified that the following documents as listed below have 
been submitted according to the requirements of the above Contract 

 
 necessary warranties; 

 Goods list to each school; 

 final as‐built drawing to each school; 

 operation and maintenance manuals including the data sheet, contact information, 
single line diagram, electrical, mechanical, and civil work information; 

 
 
 
Name  and  Title  of  Authorised 
Signatory: 
Signature:     (Authorised Signatory for the End‐User) 
 
 
 
Date    
 

cc:   Beit El Baraka  
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I. General  

1. Climatic Data and Solar Irradiance   

In order to be able to conduct a fair comparison among the different potential bids, all bidders are asked 

to use the following irradiance table in all their calculations and designs. The source of the table here 

below is the Climatic Zoning for Buildings in Lebanon‐ (2005) developed by the United Nations 

Development Programme (UNDP) and the Ministry of Public Works and Transportation‐ General 

Directorate of Urban Planning.   

 

 It is recommended to use of Bayssour irradiation data for areas above 200m of altitude in Climatic Zone 

1.  

II. Scope of Works  

The  Contractor(s)  shall  design,  supply  and  install  as  per  the  requirements  of  the  RFP  and  Technical 

Specifications 43 On‐Off grid Hybrid solar photovoltaic in 43 schools distributed all over Lebanon.  Each 

system consists of PV System, metallic structure, inverters, data loggers, Batteries and Balance of System 

(BOS) components  

The provision of training and documentation on the operation and maintenance of the installed plants.  

The Contractor shall be responsible for all aspects of the solar PV system including but not  limited to, 

resource assessment, development, design, building, Testing and commissioning. 

 The Contractor shall be responsible for any necessary civil works if needed, all necessary connections to 

the existing facilities. 

The Contractor shall design and install the circuit, circuit protection, meters, and other equipment while 

taking into account current and projected load data, voltage, ampacity, short‐circuit requirements and 
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others. The Contractor shall be responsible for the entire infrastructure required to deliver energy into 

the required load in each facility. 

 The Contractor must supply spare PV modules to each school, rounded up to the nearest integer as per 

BOQ. 

 The Contractor will be responsible for providing the necessary studies and works in order to deliver the 

optimal design and construction of the 43 solar photovoltaic (PV) systems including:  

 Site  preparation  (structural  reinforcement  if  needed,  relocation  of  existing  electro‐

mechanical equipment, etc.)  

 Additional studies required, including study of the roof structure, design and study of support 

structures, study of the re‐routing of electro‐mechanical equipment if needed etc.  

 Civil works required for the implementation of the photovoltaic plant, including trenches and 

gateways for cables   

 Supply and installation of support structures for photovoltaic modules  

 Supply, installation, and connection of photovoltaic (PV) modules  

 Supply and installation of elements required to secure modules on the structures  

 Supply, installation, and connection of parallel strings of PV modules to junction boxes (PJB), 

including protection devices (fuses, SPDs, circuit breakers, earthing are required  in case of 

transient over voltage, short circuit, and earth faults)  

 Supply  and  installation  of  electrical  connections  between  the  elements  of  the  system, 

including the electrical conduits for cable routing. 

 Supply,  installation,  and  connection  of On‐Off  grid  Hybrid  inverters  for  connection  to  the 

electrical network capable of providing reactive power, including DC and AC protections  

 Supply, installation and connection of data loggers and auxiliary equipment. 

 Supply, installation of Lithium Batteries as specified wall mounted or Rack Mounted depend 

on Site condition and Approval of Consultant/Employer. 

 Supply,  installation, and connection of  the electrical panels of AC circuit  (terminal box  for 

inverters, Main Switch Board), including protection devices (such as SPDs as necessary)  

 Supply and  installation of  technical equipment: measuring devices, power supply,  lighting, 

high and low ventilation (it is preferable to have a well naturally ventilated inverters room), 

fire extinguisher, safety displays, cabling, etc.  

 Supply, installation, and connection of a basic user‐friendly remote monitoring systems that 

sends data to the manufacturer portal (accessible through internet)   

 The protection of the generators against reverse power  

 Connection of the power generation at the delivery point including a standard energy meter  

 The supply and installation of equipotential bonding devices and earthing of all metal parts of 

the plant  

 The supply of relevant protection for the solar installation such as SPD   

 The reduction of the visual impact of the plant  

 Transport of all equipment to the site, on‐site temporary storage and security, exchange in 

case of breakage  

 Supply of all documents and information necessary for any licenses or agreements  
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 Testing and commissioning of the system  

 Submission of necessary documentation   

 Provision of the operation and maintenance training  

III. Concept of the PV Plant and Hypothesis  

‐ The bidder should deliver the optimal design of PV system to each mentioned school.  

‐ Shadowing of the PV modules from trees, buildings or any other obstacles should be minimized 

over the whole day and there shall be no shadows in a period of ± 4h w.r.t. solar noon.  

‐ Total Power of the PV System in a Typical Site/School should be minimum 6 kWp for TS1, 14.4 

kWp for TS2, 21.6 kWp for TS3, 32.4 kWp for TS4 and 38.4 KWp accounting for the negative 

power tolerance.  

‐ The guaranteed performance ratio should be at least 80% in each site.  

IV. Sites Overview  

‐ Given the variation in load profiles among schools, the required PV system sizes are grouped 

into Five (5) typical sites as per Table 1 below. Based on the assigned capacities and 

geographical distribution of schools, schools were grouped into 4 lots: A, B, C, and D, as shown 

in the tables below.   

‐ It is the responsibility of the bidder to identify the type of connection in each school (single‐

phase or three‐phase) from site visits.  
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LOT A 

 

LOT B 

Code  School  Location  Link 

F032  32‐FC ‐ Rmaile  Rmaile  https://goo.gl/maps/Ro5U5MRnV5HxZTR96 

F034  34‐Collège Mar Abda‐Deir El Qamar  Deir El Qamar  https://goo.gl/maps/KDonEzkJhKep9DHo8 

F035  35‐Ecole St Joseph De L'Apparition‐
Deir El Qamar 

Deir El Qamar  https://goo.gl/maps/HeMaqNvySAxHnaVeA 

F036  36‐Ecole El Marj‐Chouf Baaklin  Baaklin  https://goo.gl/maps/YJtAL7CAeaCcNiEi6 

F061  61‐Marjeyoun National College  Marj Aayoun  https://goo.gl/maps/x4TZM1DJUxxzwQzY8 

F096  96‐SSCC Machghara  Machghara  https://goo.gl/maps/1PyjZ23XcPqEMqVF9 

F088  88‐Collège Des Soeurs Du Rosaire‐
Maamrieh / Saida 

Saida  https://goo.gl/maps/XHjFd6kQi5zYQWGc6 

F029  29‐Ecole Notre Dame Du Liban Des 
Soeurs Antonines Rmeich 

Rmeich  https://goo.gl/maps/NahfpEKWUGePzxv88 

F033  33‐SSCC Damour  Damour  https://goo.gl/maps/U28HuGfXu3kLVaDE9 

F087  87‐Collège Notre Dame Des Soeurs 
Antonines Nabatiyeh 

Nabatiyeh  https://goo.gl/maps/x2XUETi6VfwKzBas9 

F030  30‐SSCC ‐ Ecole Saint Joseph Ain Ebel  Ain ebel  https://goo.gl/maps/EB4tKga6c7SHqxm79 

Code  School  Location  Link 

F006  6‐Ecole St Maroun Des Pères Antonins 
Hadath 

Baabda  https://goo.gl/maps/4Dsa6bKJasyzzhLA7 

F015  15‐Collège des Soeurs du Rosaire 
Abdin 

dekwaneh  https://goo.gl/maps/xmnMSmsjKNbUVJkY9 

F065  65‐FC‐Saint Vincent De Paul 
Broumana 

Broummana  https://goo.gl/maps/Lxhppx8j8iXnHQcr7 

F067  67‐Sainte Famille Maronite ‐ Notre 
Dame de la Délivrance ‐ Zalka 

Zalka  https://goo.gl/maps/KQKeTE6N2bqU3ac98 

F102  102‐Archevêché Maronite D'Antélias‐
Collège Saint Georges Zalka 

Zalka  https://goo.gl/maps/2dKGehJvVQW2bZYJ9 

F026  26‐FC Saint Vincent De Paul 
Clémenceau 

Climenceau 
Beirut 

https://goo.gl/maps/YLHKCEV5YALQJYEa8 

F073  73‐Soeurs De La Charité De Besançon 
Baskinta 

Beirut  https://goo.gl/maps/M8wqTAjvuWTKQM5s7 

F064  64‐Ecole des frères Maristes ‐ 
Champville‐Dik El Mehdi 

Mazreaet 
Yachoua 

https://goo.gl/maps/aWceTm8exDZv7QKSA 

F075  75‐Collège Des Soeurs Du Rosaire 
Mountazah 

Mansouriyyeh https://goo.gl/maps/3Rd1CXSYDRSfnayN7 

F078  78‐Notre Dame du Mont Carmel Fanar Fanar  https://goo.gl/maps/PMyb8s3c9Rv4NkW87 

F081  81‐Collège De La Sainte Famille 
Francaise Fanar 

Fanar  https://goo.gl/maps/QHQgehsy48ipimyD6 

F086  86‐Mekhitarist School  Sad El 
Bouchriyeh 

https://goo.gl/maps/y5ZaQuyxF6MWXBo67 
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F037  37‐Ecole Saint Charbel Jiyeh  Jiyeh  https://goo.gl/maps/BQeq7vQ4YhUcgzMs6 

F043  43‐Collège Notre Dame De 
Machmouché 

Jezzine  https://goo.gl/maps/EbFkxjCkgWje7hmx7 

 

LOT C  

Code  School  Location  Link 

F106  106‐Ecole Al Moutran Barsa  Barsa, Tripoli  https://goo.gl/maps/SaPsHr5GkgArAxu49 

F109  109‐Ecole Al Moutran Daher El Ain  Tripoli  https://goo.gl/maps/rg8YmK6VLV7MJJAK6 

F112  112‐Ecole Al Moutran Zaytoun  Barsa, Tripoli  https://goo.gl/maps/3kTWHNHdFSW2fAxw
8 

F001  1‐FC Ecole Notre Dame De La Paix 
Kobayat 

Koubayat, 
Tripoly 

https://goo.gl/maps/8X7zMDx4hQnWLNmt
8 

F108  108‐Ecole Al Moutran Chekka  Chekka  https://goo.gl/maps/NKm37m25JwdhuY9k
9 

F113  113‐Ecole Al Moutran Al Menye  Minye  https://goo.gl/maps/FyvVsRDR2vWmsBsp8 

150  89‐01‐Collège National Orthodoxe – 
Kobbe 

Tripoli  34.43537195265639, 35.84989564721605 

F097  97‐North Lebanon College (Al Kalima 
School ‐ St. Anthony) 

Chekka  https://goo.gl/maps/NgpftbJGmUes7r6P7 

 

LOT D 

Code  School  Location  Link 

F041  41‐Collège De L'Ange Gardien ‐ Blat  Jbeil  https://goo.gl/maps/RLEA1RmazF8GzgYWA 

F039  39‐Institut Filles De Marie Auxiliatrice 
De Don Bosco Kartaba 

Kartaba  https://goo.gl/maps/Zc45QdvbFhSv3u6y9 

F046  46‐FC‐Zouk Mikeal Affaires Sociales 
Vierge Puissante 

Bkirki  https://goo.gl/maps/NLTgyyccgUXTnwML7 

F063  63‐SSCC Mrouj  Mrouj  https://goo.gl/maps/hxMoEVwKAp36KTb47 

F066  66‐Saint Georges Khenchara  Khenshara  https://goo.gl/maps/8SSuTeczRmW969zRA 

F084  84‐SSCC Kharroube  Bikfaya  https://goo.gl/maps/PNfJPqcSVEHmG2B17 

F047  47‐FC‐Sainte Louise Ajaltoun  Ajaltoun  https://goo.gl/maps/Ak36sjdKFfFJU2MEA 

F009  9‐SSCC Fakiha Ras Baalbeck  Fakiha  https://goo.gl/maps/PoeAuuGa5GorSzhC9 

F042  42‐Collège Des Soeurs Du Rosaire Jbeil  Jbeil  https://goo.gl/maps/moWioECXeNiSiWMs5 

F050  50‐Collège Saint Roch Mrah El Mir 
Kleiat 

Ajaltoun  https://g.page/SRSLebanon?share 

V. Constraints  

The main constraints on site are:  

‐ Works to have a minimal impact on the waterproofing level of the roofs. Any impact, direct or 

indirect, should be remediated.  

‐ The design and weight of the metallic structure to be optimized.  
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‐ Relocation of electro‐mechanical equipment might be required.  

‐ Corrosive environment in certain locations  

 

The plant must be designed considering the safety during construction and operation of the plant, 

especially:  

‐ Safety of workers  

‐ Safety for users  

‐ Safety for the equipment of the plant  

‐ Safety for existing structures and systems  

VI. SOLAR SYSTEM SPECIFICATIONS 

 

This  section  describes  the  technical  requirements  of  the main  components,  equipment,  and 

design of the plant. Bidders will have to specify and justify that their offer meets these criteria. 

Any change in the offer with respect to these criteria must be reported and justified. 

A. Civil Works  

1. Support Structure for PV Array:  

a) Product Specifications: 

(1) Mounting Structure:  

• The  support  structure material  shall  be made  of  hot‐dip  galvanized 

steel/aluminum  mounting  structure  with  all  needed  elevation  and 

accessories (aluminum clamps, screws, nuts, etc...  

• The  structure  should  be  fixed  to  concrete  foundations withstanding 

minimum wind speeds of 140 km/hr or higher as required by the AASCE 

7.05  code.  The  structure  itself  needs  to  be  properly  coated  and 

protected against  environmental  factors  such as  rain,  humidity,  and 

other conditions. The structure itself has to be fixed on a concrete flat 

base  under  each  pillar  of  minimum  thickness  15  cm  with  a 

waterproofing membrane including cartonal layer under the concrete 

same size to avoid damaging water proofing on roof  
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• The support frame structure should be able to resist at least 25 years 

of outdoor exposure without suffering significant damage or corrosion.  

• Tilt angle shall be facing true south or southeast if the latter option is 

plausible for aesthetic reasons.  

• The elevated structure has to be securely anchored to the supporting 

surface.  

• Concrete  foundations  of  appropriate weight  and depth  for  elevated 

structures mounted directly on the ground, bolted with anchor bolts of 

appropriate strength for elevated structures.  

• The  structures  shall  be  designed  for  simple  mechanical  on‐site 

installation. Access for panel cleaning and clearance for maintenance 

must be available from the top for cleaning and from the bottom for 

access to the module’s junction box.  

• The  structure  to  be  installed  on  concrete  pads  to  avoid  drilling  and 

damaging the SBS and the steel to be galvanized with minimum 1.5 mm 

thickness and crossed from the highest elevation. Wind load analysis 

to be submitted to confirm adequacy.  

• On  site  welding  is  not  permitted,  however  built‐up  sections  for 

mounting to be the only acceptable option.  

b) Installation Requirement  

• Installation  works  in  accordance  with  approved  standards,  as  per 

manufacturer’s  recommendations,  and  to  the  satisfaction  of  the 

supervision entity at Beit El Baraka.  

• The work shall be carried out by qualified and certified personnel  in 

respect with the designs approved by the supervision entity at Beit El 

Baraka.  
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c) Submittals  

• Full details, catalogues, and product manufacturer datasheet.  

• PV Plant mechanical layout  

• Civil structure design for a typical section at minimum  

• Detailed single line diagram for each system  

• Detailed  cabling  layout  including  any  trenching  and  conduits  and 

covered cable trays 

• Provide  the  recommended  maintenance  method  for  the  mounting 

structure and maintenance checklist sheet.  

• Structural  design  analysis  with  official  report  according  to  the 

international codes and standards: AASCE, DIN, BS, EN, AISC…  

• Shade analysis  

• Layout  of  the  Support  Structure  for  PV  Array  including  all  the 

connections, arrangement, tilt angle, strings…  

• Official manufacturer certifications must be achieved and submitted: 

ISO 9001, ISO 14001, OHSAS 18001, TUV, SGS…  

• Official manufacturer warranty paper for a minimum period of 10 years 

(warranty includes all the mounting structure components)  

2. Support Structure Clamps  

a) Product Specifications  

• Clamp material should be aluminum  

• Clamps must be Compatible with the PV module that will be used  

• The clamp dimensions and thickness should withstand a wind load of 

120 km/hr higher as required by the AASCE 7.05 code.  

b) Installation Requirement  

• Solar modules should be attached to the array structure using clamps.  
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• When  using  clamps,  the  solar  panel  manufacturer’s  installation 

requirements  shall  be  followed.  The  installer  shall  consider  the 

following:  

⮚ Amount of overhang allowed from clamp to end of module; and 

size of clamp required.  

⮚ At least 6 clamps for each module  

c) Submittals  

• The mounting structure submittal shall include catalogues and product 

manufacturer datasheets.  

• Essential  official  manufacturer  certifications  must  be  achieved  and 

submitted: ISO 9001, ISO 14001, OHSAS 18001, TUV, SGS…  

• Official manufacturer warranty paper for minimum duration 10 years 

(warranty includes all the mounting structure components)  

B. Photovoltaic Works  

1. PV Module  

a) Product Specifications:  

The  contractor  shall  be  responsible  for  using high  efficiency photovoltaic modules 

with the following minimum requirement: 

• Tier 1 Manufacturer  

• Solar Panel Wattage at STC ≥450W  

• Poly or Mono‐crystalline silicon solar cells 

• IP rating: IP65 for junction box and IP67 for connectors. 

• Certified MC4 Type  

• Module efficiency >20.5%  

• Operating temperature ‐20°C to 70°C  

• Integrate bypass diode  
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• Bidder to demonstrate a minimum of 2 years familiarity with the product  

• Positive Power Tolerance  

• Higher cell efficiency with 4 Bus bars.  

• Maximum load 5400 Pa  

• Official  manufacturer  PV  module  certifications  must  be  achieved  for  the 

following  o  IEC:60891‐2,  IEC:60904,  IEC:61215‐2,  IEC:61345‐1,  IEC:61701‐2, 

IEC:61730, IEC:61829‐1, IEC:618353‐1, IEC:62257‐7 and  EN:50380  

• Official manufacturer must be achieved standard certifications: ISO 9001, ISO 

14001.  

• Minimum  official  manufacturer  warranty  paper  for  minimum  duration  12 

years.  

• Warranty  for  power  output  of  at  least  95%  for  the  first  5  years  after 

commissioning date,  at  least  93.1%  for  the  5‐15  years  after  commissioning 

date, at least 85% for the 15 to 25 years after commissioning date with 0.54% 

degradation per year.  

b) Installation Requirement  

Installation works must be done in accordance with approved standards, as per 

manufacturer’s  recommendations,  and  to  the  satisfaction  of  the  supervision 

entity at Beit El Baraka. Where multiple parallel PV strings exist, there may be a 

requirement  to  install  overcurrent  protection  (e.g.  string  fusing).  Contractor 

should  provide  a  site  specific  full  system  design  including  all  shading  issues, 

orientation and tilt, along with the system’s site‐specific energy yield,  including 

average daily performance estimate on kWh for each month of solar generation.  

● Contractor  should  ensure  array  configuration  is  compatible  with  the  inverter 

specification  

● Contractor should ensure all equipment is fit for purpose and correctly rated  
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● The Contractor shall be responsible for all off loading and handling of module on 

site and shall ensure that module is delivered to site on drums properly protected 

against mechanical damage.  

● The Contractor shall be responsible for open circuit voltage test on each PV string 

and on the total array.  

c) Submittals  

The Contractor must submit for approval: 

• Full details, catalogues and manufacturer data.  

• Data sheet of PV module that contains I‐V Curves, all electrical and mechanical 

Data, Dimensions, Module area, Weight…etc  

• Electrical wiring diagram showing the detailed PV strings, connections, exact 

routing of PV modules, also the electrical schematic diagram that includes the 

electrical  ratings of: Modules, The PV array, DC & AC  isolators, Overcurrent 

devices (ie. fuses, circuit breakers, etc)  

• Essential official manufacturer must be achieved standard certifications: ISO 

9001, ISO 14001.  

• Provide the following electrical wiring diagrams: 

⮚  Diagram showing the number of modules in series in a string  

⮚ Diagram showing the number of strings in parallel in PV array  

⮚ Diagram showing the PV array tilt  

⮚ Diagram showing the PV array orientation. 

• Provide the recommended maintenance for the system (provide maintenance 

checklist sheet)  

C. Solar Inverter  

a) Product Specifications:  

The proposed solar inverter must meet the following requirement:  
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• Required  Country  of  origin:  North  American  countries,  European  Union 

countries,  Scandinavia,  U.  K,  Switzerland,  R.  O  .C,  South  Korea,  Japan  or 

Australia, Thailand.  

• Dual power input with DC solar priority and AC power support.  

• Hybrid Grid Tie (On grid/Off grid) Solar inverter  

• Compatibility with the submitted batteries (Bidder to provide a certificate of 

compatibility of the proposed inverter with respect to the proposed battery, 

and  if  the  latter  is  not  possible,  the  bidder  to  submit  a  proof  that  the 

mentioned 2 items had been previously installed and are working properly)  

• Pure sine wave output  

• Bidder to demonstrate a minimum of 2 years familiarity with the product  

• With embedded two MPPT Trackers. 

• Support two different AC input, First for Grid and second for Generator with 

capability of Remote start in case of Low Battery 

• The  Time of  Switching  to  the battery  source  in  case of Grid  Failure  do not 

exceed 4ms. 

• LCD display and LED indicator  

• Inverter supporting real time information PV production, output AC demand, 

feed‐in,  through  a  communication  module/software  via  Bluetooth  or  USB 

(possibility to link to internet/server for remotely reading info) or any other 

communication standard.  

• 5 years product warranty  

b) Installation Requirement  

▪ Complete with configuration accessories, wiring  (with earth connection) 

and installation.  

▪ Installation  works  in  accordance  with  approved  standards,  as  per 

manufacturer’s  recommendations,  and  to  the  satisfaction  of  the 

supervision entity at Beit El Baraka.  
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▪ At both  the proposal  and design  stages,  it  is  important  to  consider  the 

proposed location of inverters, in relation to the main switchboard or sub‐

board where the inverter AC output  is to be connected. Location where 

the inverter is proposed to be installed must be well ventilated. 

c) Submittals  

▪ Full details, catalogues and product manufacturer datasheet.  

▪ Essential  official  manufacturer  certifications  must  be  achieved  and 

submitted:  EN‐61000‐6‐1,  EN‐61000‐6‐3,  IEC62109‐1,  IEC62109‐2, 

IEEE1547, RULE21,AS4777  and UL 1741. 

▪ Essential official manufacturer must be achieved standard certifications: 

ISO 9001, ISO 14001.  

▪ Official manufacturer warranty paper for minimum duration of 5 years. 

D. Batteries  

a) Product Specification  

▪ Country of origin: North American countries, European Union countries, 

Scandinavia, U. K,  Switzerland, R. O  .C  ,South Korea,  Japan or Australia, 

Thailand.  

▪ Lithium batteries to be quoted  

▪ The proposed Battery must comply with the latest IEC type tests.  

▪ The  Proposed  Battery  must  be  approved  by  The  Hybrid  inverter 

manufacturer for the BMS communication. 

▪ Bidder to demonstrate a minimum of 2 years familiarity with the product  

▪ 6000 cycles at 80 % DoD minimum for Lithium  

▪ Low internal resistance  

▪ Wide operating temperature range (‐20 C to + 60 C)  

▪ Long battery life  

▪ 2 Days of System Autonomy  
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▪ Designed for frequent cyclic discharge (prove ability to fully discharge in 

C10)  

▪ Bidder to specify discharge rate  

▪ Min 10 years warranty  

▪ Lithium batteries should have battery Controller in real time to control the 

charge and discharge each cell of the battery, the controller will protect 

the  battery  against  full  discharge  by  disconnecting  the  load when DOD 

reaches 90 %  

▪ Certificates: DIN  (technical performance),  IEC 62040‐ EN 62619 and  ISO 

9001:2000 and, UN38.3/UL 1642 or UL 1973/CEI‐021 

b) Installation Requirement  

▪ Complete with Battery Rack and installations, or Wall Mounted Boxes.  

▪ Should be closed type cabinets to use for placing batteries in an efficient 

manner  

▪ Battery  rack  should  be  smooth  finishing  standards  and  is  available  in 

suitable sizes as per the system requirement  

▪ Ventilation fans (24Vdc/48Vdc) must be connected to the battery bank to 

be operated by an external controller  to ensure that  they operate even 

when the inverter is switched off  

▪ The clearance of place floor and ceiling of the first shelve should not be 

less than 20cm or as required  

▪ Installation  works  in  accordance  with  approved  standards,  as  per 

manufacturer’s  recommendations,  and  to  the  satisfaction  of  the 

supervision entity at Beit El Baraka.  

▪ At both  the proposal  and design  stages,  it  is  important  to  consider  the 

proposed location  

c) Submittals  

▪ Full details, catalogues and product manufacturer datasheet.  
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▪ Essential  official  manufacturer  certifications  must  be  achieved  and 

submitted: List of IEC type tests to be provided  

▪ Essential official manufacturer must be achieved standard certifications: 

ISO 9001, ISO 14001.  

▪ Official manufacturer warranty paper for minimum duration of 4 years  

E. Cables  

a)  Product Specifications:  

▪ Cables must be of type FG21M21 insulated flexible conductor core  

▪ Connectors must be compatible with the proposed PV module (no cut of 

PV cable).  

▪ Compatible with system rated AC and DC current and voltage.  

▪ Certified by UL4703/ UL854 / TÜV.  

▪ Wires jacket shall be flame retardant, halogen free, e‐beam cross linked, 

water proof, UV‐resistant  

▪ Wires must be fixed on cable trays  

▪ Wires between PV arrays and other system components (inverter, junction 

box, etc.) must protected by UV PVC tubes or ducts.  

▪ All conductors shall be copper.  

▪ All cable schedules/ layout drawings shall be approved prior to installation.  

▪ Official manufacturer certifications must be achieved and submitted  for 

the following: TUV, ROHS, CE, class 5, IEC 60228, IEC 60364  

▪ Official manufacturer warranty paper for minimum duration 10 years on 

material and manufacturer.  

▪ AC cables must be multipolar with double insulation (Class II).   

▪ Identification of cables inverter output and inputs 

▪ Protective  device  against  transients  suitable  for  photovoltaic  systems 

where  appropriate.  Using  relevant  SPD  with  fault  signal  and  thermal 

disconnection. 
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b) Installation Requirement  

The contractor must submit detailed shop drawings for approval. Sizes of cables 

between  array  interconnections,  array  to  junction  boxes,  junction  boxes  to 

inverter  etc.  is  selected  carefully  to  keep  the  voltage  drop  of  the  entire  solar 

system to the minimum. 

• The maximum  allowed  AC  Voltage  drop  between  Inverter  and  Pump  is 

4.5% 

• The maximum allowed DC Voltage drop is 3% in all stations where distance 

below 200m Installation works in accordance with approved standards, as 

per  manufacturer’s  recommendations,  and  to  the  satisfaction  of  the 

supervision entity at Beit El Baraka.  

• The Contractor must ensure that all DC cables specified are rated to handle 

the PV array maximum voltage.  

• For  cables  installed  near,  or  in  contact with  PV modules,  the  operating 

temperature should be considered to be equal to 80°C.  

• Cable  routing  / marking:  All  cable/wires  are  to  be  routed  in  pipes  and 

suitably tagged and marked with proper manner so that the cable easily 

identified and not subject to damage.  

• When installing plugs to the ends of wires, it must use heat shrink tubes 

instead of commercial tape. Excellent resistance to heat, cold, water, oil, 

abrasion.  

• The  ratings  given  are  approximate.  The  supplier must  indicate  size  and 

length as per system design requirement.  

c) Submittals  

▪ Full  details,  catalogues  and  product  manufacturer  datasheet  &  wiring 

diagram.  

▪ Shop drawings showing exact wire routing, size,  ...  
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▪ Size of conductors in conduits, details of supports, details of connection, 

etc.  

▪ List of feeders & sub‐feeders with their sizes, route length, voltage drops, 

etc.  

F. PANELBOARD ENCLOSURES  

a) Product Specifications:  

• Brand manufacturer must be one of the worldwide renowned manufacturers  

• To be manufactured and imported from North American countries, European 

Union countries, Scandinavia, United Kingdom, Switzerland, Japan or Australia 

only.  

• Type: General purpose type, suitable for relevant ambient conditions, flush or 

surface mounted as shown on the drawings, comprising box, trim, or trim and 

door to approved manufacturer's standards and sizes.  

• Construction: Box, trim and doors where required, shall be Electro‐galvanized 

sheet  steel  of  gauges  not  less  than  specified  and  in  accordance  with  the 

standards: base plate 3mm,  front door panel 2mm,  sides and back 1.5mm. 

Welded  joints  shall  be  galvanized  after  manufacture.  Gutter  spaces  shall 

conform to the standards, adequate for the utilized cables/wires subject to the 

Engineers’ approval and in no case less than 200 mm on all sides. Enclosure 

shall have pre‐designed angles or threaded end studs to support and adjust 

mounting of interior panel board assembly.  

• Trims  shall  cover  and  overlap  front  shield,  covering  all  terminals  and  bus 

compartments, to form a dead front panel. Trims shall be fixed to cabinet/box 

by quarter‐turn clamps engaging flange of box (use of screws engaging holes 

in  flange  of  box  is  not  acceptable).  Screws where  used  shall  be  oval‐head, 

countersunk and flush. Trims for flush mounted panel boards shall overlap box 

and front shields by at least 20 mm. Trims for surface mounted panel boards 

shall be exactly sized to form flush fit to box.  
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• Doors shall have concealed hinges integral with trim, and flush combination 

cylinder lock and catch. Locks shall be keyed alike.  

• Finish:  Inner and outer surfaces of cabinet/boxes,  trims, doors etc. Shall be 

cleaned,  phosphatized,  chrome  passivated  and  treated  with  final 

thermosetting  epoxy  powder  modified  by  polyester  resins  providing  high 

resistance to mechanical  injury, heat, acid and alkali  solvents, grease, aging 

and corrosion and of standard gray color to the approval of Engineer.  

• Directories under glassine, or an approved alternative durable arrangement, 

shall be provided on inside face of doors, or in metal label holders when trim 

without doors are specified. Directories shall be typed to identify panel boards 

and clearly indicate circuit number and description of load.  

• Enclosures shall be heavy duty sheet steel cabinets, suitable for mechanical 

impact resistance of IK10 to IEC 62262, fully weatherproofed (IP 54), without 

knockouts,  but  with  removable  sealed/gasketed  bottom  gland  plates  and 

gasketed doors.  

b) Installation Requirement  

▪ Installation  works  in  accordance  with  approved  standards,  as  per 

manufacturer’s  recommendations,  and  to  the  satisfaction  of  the 

supervision entity at Beit El Baraka.  

c) Submittals  

▪ Full  details,  catalogues  and  product  manufacturer  datasheet  &  wiring 

diagram.  

G. DC ISOLATOR/SWITCH  

a) Product Specifications:  

▪ Each “leg” of the DC isolator (positive or negative conductor) must be rated 

to break the full PV array maximum voltage.  
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▪ DC isolators shall also be adequately rated to break the full load current, 

or potential fault currents from the array.  

▪ Switching OFF Lock  

b) Installation Requirement  

Installation  works  in  accordance  with  approved  standards,  as  per 

manufacturer’s recommendations, and to the satisfaction of the supervision 

entity at Beit El Baraka.  

• Isolators shall not be fixed on any portion of the panel.  

• Isolators shall be labeled “PV ARRAY DC ISOLATOR”.  

• Isolators shall be rated for DC use.  

c) Submittals  

▪ Full  details,  catalogues  and  product  manufacturer  datasheet  &  wiring 

diagram. 

H. DC Combiner Box   

a) Product Specifications: 

 The Contractor shall be responsible for the supply and installation of DC combiner 

boxes (DCB) that comply with the following specifications:  

● Class II boxes suitable for outdoor use (minimum IP65 protection if 

implemented outdoor, in accordance with DIN 40050 and IEC 529)  

● Includes suitable DC fuses on each (+) and (‐) polarities.  

● Includes Protective devices against surge overvoltage suitable for photovoltaic 

systems. Using Type I plus II SPD (Surge Protective Devices) with fault signal   

● Overvoltage protection devices to comply with IEC 61643‐11.  

● Includes DC disconnect switch for load breaking  

● Physical separation of positive and negative terminal blocks  
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I.   Junction Boxes  

 The Contractor shall be responsible for the supply and installation of junction boxes (JB) 

that comply with the following specifications:  

● Class II boxes suitable for outdoor use (minimum IP65 protection if implemented 

outdoor, in accordance with DIN 40050 and IEC 529)  

● Physical separation of positive and negative terminals blocks 

J. PV System Monitoring & Sensors  

a) Product Specifications:  

• Supply, installation and commissioning of online monitoring and control system with all 

necessary sensors and accessories  

• The plant monitoring parameters shall include: 

⮚ PV array energy production: Digital Energy Meters to log the actual value of AC/ 

DC  Voltage,  Current  &  Energy  generated  by  the  PV  system  shall  have  to  be 

provided.  

⮚ Solar Irradiance: An integrating Pyranometer (Class II or better) shall be provided, 

with the sensor mounted in the plane of the array. Readout shall be integrated 

with data logging, system.  

⮚ Temperature: Temperature probes for recording the Solar panel temperature and 

ambient temperature shall be provided.  

b) Installation Requirement  

o Installation works in accordance with approved standards, as per manufacturer’s 

recommendations,  and  to  the  satisfaction  of  the  supervision  entity  at  Beit  El 

Baraka.  

o Recording energy generation data to confirm that the system performance is in 

line  with  the  performance  estimate.  (DNS  meters,  which  usually  only  record 

exported energy, do not provide suitable information for this purpose.)  
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• Collecting  diagnostic  data  and  fault  notification  from  the  inverter(s),  so  that 

system faults can be rectified as quickly as possible.  

• The contractor should provide appropriate  information to the  installers so that 

the monitoring system can be installed, configured and tested.  

• The following physical requirements should be considered:  

⮚ Network access – wired, wireless or mobile (e.g. passwords, network IDs, etc.),  

⮚ Physical network connection,  

⮚ Power supply requirements for monitoring devices, 

⮚ Physical wiring to sensor devices (e.g. irradiance, wind, temperature, string / 

panel monitoring).  

c) Submittals  

o Full details, catalogues and product manufacturer datasheet & wiring diagram.  

o Online account (user name & password)  

K. Manual Transfer Switch MTS  

a) Product Specifications:  

▪ Brand  manufacturer  must  be  one  of  the  worldwide  renowned 

manufacturers,  

▪ To  be  manufactured  and  imported  from  North  American  countries, 

European  Union  countries,  Scandinavia,  United  Kingdom,  Switzerland, 

Japan or Australia only,  

▪ The MTS unit shall transfer load in delayed transition (break‐before‐make) 

mode,  

▪ Minimum MTS size (amperage rating) shall be as shown on the Drawings. 

The MTS unit shall be rated for continuous duty based on all load classes,  

▪ MTS unit shall be suitable for installation in an MCC section or in its own 

enclosure,  
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▪ Unless  specified  otherwise,  MTS  units  shall  be  4‐pole  and  suitable  for 

application to 3‐ phase, 4‐wire, 50 Hz, 600 V systems.  

b) Installation Requirement  

▪ Installation  works  in  accordance  with  approved  standards,  as  per 

manufacturer’s  recommendations,  and  to  the  satisfaction  of  the 

supervision entity at Beit El Baraka.  

c) Submittals  

▪ Full  details,  catalogues  and  product  manufacturer  datasheet  &  wiring 

diagram.  

L. Electrical Works  

1. Conduits and Wire ways  

a) Product Specifications:  

• Work is deemed to include: 

⮚ Heavy gauge PVC rigid conduits.  

⮚ Heavy gauge steel conduits and flexible steel conduits.  

⮚ Cable trays and cable ladders.  

⮚ Mounting fitting, fixing, etc.  

⮚ Cutting and jointing, bending, etc.  

⮚ Junction boxes, expansion joints connectors, etc.  

⮚ Components for earth continuity.  

• Rigid heavy gauge PVC conduits and fittings: 

⮚ Material is to be of rigid plasticized PVC, high impact, resistant to 

chemical  

⮚ Corrosion,  self‐extinguishing.  Conduits  shall  have  a  compression 

resistance of 750 N per 5 cm.  
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⮚ Material  shall  operate  in  a  temperature  range  of  ‐10°C  to  60°C. 

Conduits shall be marked at intervals of 1 to 3 meters.  

⮚ Inside and outside  surfaces of  conduits  shall  be  free  from burrs, 

flash and other similar defects.  

⮚ Wall thickness of conduits shall be uniform.  

⮚ Conduits shall comply with BS 6099‐2‐2.  

• Rigid Heavy Gauge Steel Conduits and Fittings: 

⮚ Conduits and  fittings  shall be of heavy gauge drawn and welded 

steel,  screwed  galvanized  and  not  less  than  20  mm  external 

diameter.  

⮚ Conduits shall be free from rust patches or mechanical damage and 

shall be adequately protected from damage whilst stored on site. 

All exposed threads, die marks and other abrasions shall be painted 

with  two  coats  of  an  approved  metallic  paint  immediately  the 

conduit is installed.  

⮚ Steel conduits and fittings shall comply with BS 4568 part 2.  

2. Flexible Steel Conduits: 

⮚ Flexible conduits and assemblies are to be made from galvanized steel to BS 731.  

⮚ Where exposed to moisture conditions, conduits are to have PVC sheath.  

3. Cable Trays: 

⮚ Heavy‐duty cable trays shall be of the return flange type slotted and perforated. Trays 

shall  be  Hot‐dip  galvanized  after  perforation  protected  by  two  pack  epoxy  finish, 

minimum 1mm thick (galvanizing in accordance with BS 729). Trays shall be jointed 

with flange coupling strops that virtually make the flanges continuous. These shall be 

secured in place with nuts and bolts.  
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⮚ All  cable  tray  runs  shall  be  continuous  and  constructed  of  bends,  tees  and  other 

accessories that are purpose made by the manufacturer of cable tray.  

⮚ Cable tray shall have adequate mechanical strength for the load to be carried and shall 

have  provision  for  the  addition  of  a minimum of  40% of  the  initial  installed  cable 

and/or  load.  The  deflection  shall  not  exceed  that  recommended  by  the 

manufacturers.  

⮚ All cable trays shall be installed with its covers of the same type and size. 

⮚ The cable trays shall have engraving marks of the serial and identification numbers.  

 

4. Cable ladder: 

⮚ Cable  ladder  shall  be  constructed  in  mild  steel  galvanized  after  perforation  and 

protected with a two pack epoxy finish (galvanizing in accordance with BS729).  

⮚ All cable ladders shall have sufficient strength and space allowance to accommodate 

the future installation of an addition of 40% of the initially installed load.  

⮚ Cable  ladders  shall  not  be  used  with  greater  loading  or  spans  than  those 

recommended by the manufacturers.  

⮚ All bends, tees or other accessories shall be purpose made by the manufacturer of the 

cable ladder.  

a) Installation Requirement  

▪ Installation  works  in  accordance  with  approved  standards,  as  per 

manufacturer’s  recommendations,  and  to  the  satisfaction  of  the 

supervision entity at Beit El Baraka.  

▪ The installation and capacity of the conduits shall be in accordance with 

the IEE Wiring Regulations.  

▪ The installation shall be neat and tidy.  

▪ Means  shall  be  provided  to  prevent  condensed  or  entrapped moisture 

remaining within the conduit system.  
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▪ The conduit system, joint boxes, loop boxes etc. shall be firmly supported.  

▪ The system shall be clean and free of sharp edges, burrs etc.  

▪ Due allowance shall be made for expansion and contraction.  

▪ PVC rigid conduit to be formed on site. Prefabricated conduits shall not be 

accepted.  

▪ Standard  circular  or  looping  in  boxes  shall  be  installed  at  intersections. 

Small circular channel type inspection fittings will not be approved.  

▪ Cables  connected  to  different  category  circuits  shall  not  be  run  thru 

common conduits.  

▪ Conduit shall be installed at least 100 mm clear of, and preferably above, 

pipes and any other services.  

▪ Under no circumstances shall accessories of one conduit system type be 

used  with  another  type  (e.g.  black  accessories  may  not  be  used  with 

galvanized conduit).  

▪ Not  more  than  two  right  angle  bends  shall  be  allowed  in  any  surface 

mounted conduit run without provision of an inspection fitting for drawing 

in purposes between them.  

▪ Surface mounted Conduits shall not be dismantled for wiring, and must be 

capable of being wired complete without draw wires being installed during 

erection.  

▪ Sleeves for cable must be filled with a fire retardant compound to prevent 

fire spread from one compartment to another.  

▪ Conduits  specified  to  run  on  the  surface  shall  be  fixed  by  means  of 

galvanized distance saddles to allow a 5mm space between the surface and 

the conduit.  

▪ All  sizes  of  cable  trays  shall  be  attached  to  the  building  framework  at 

intervals not more than that recommended by the manufacturer.  

▪ Screws  and  bolts  securing  trays  to  brackets  and  joining  trays  shall  be 

arranged so as to prevent damage to cables.  
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▪ Cutting  and  modification  of  straight  tray,  ladder  will  not  be  permitted 

without prior approval.  

▪ Additional protection of fireproof barriers should be provided where cable 

trays pass through walls and partitions.  

▪ Cable trays and ladders are to be earthen at maximum spacing of 30m, by 

a cable of 16mm² section.  

b) Submittals  

▪ Manufacturers catalogue with specifications.  

▪ Samples.  

▪ Shop drawings showing the exact routing of conduits, cable trays, boxes 

and accessories with their types and dimensions.  

M. Lightning and Earth System  

1. Earth Product Specifications:  

Supply and install equipment required to connect to earth all electrical equipment 

and  installations  in compliance with the relevant clauses of the IEC Regulations 

and based on the TT earthing system. 

• Work will include without limitation: 

⮚ Earth bars. 

⮚ Test links, 

⮚ Earth conductors 

⮚ Bonding 

⮚ Inspection pits 

⮚ Accessories. 

• Installation  works  in  accordance  with  approved  standards,  as  per 

manufacturer’s  recommendations,  and  to  the  satisfaction  of  BEIT  EL 

Baraka.  
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• The  contractor  shall  be  responsible  for  the  installation  of  proper  earth 

connections, and grounding of all electrical items accessible to personnel 

including but not limited to:  

⮚ Solar modules frames,  

⮚ Mounting Structure,  

⮚ Inverters,  

⮚ Electrical Cabinets,  

⮚ Cable trays, combiner & junction boxes,  

⮚ Control, Data Monitoring Equipment.  

• Earth resistance shall not exceed 2 ohms. Earth resistance shall be tested 

prior to startup or commissioning activities.  

• Resistance  to  earth  of  complete  system measured  at  any  point  not  to 

exceed 3 Ohms.  

• Earthing installations shall conform to IEC publications 364‐3 and 364‐4‐

41. 

2. Lightning Protection Product Specifications:  

Supply and install a complete lightning protection system in compliance with the 

relevant clauses of the IEC Regulations. 

• Work will include without limitation: 

⮚ Air Termination Network. 

⮚ Down Conductors 

⮚ Earth Termination Network. 

⮚ Bonding. 

⮚ Inspection pits, 

⮚ Accessories. 
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• Lightning  earth  consists  of  three  or more  earth  pits  providing  an  earth 

connection point with less than five ohms resistance to the general mass 

of the earth.  

• Earth rods shall not be less than 16 mm diameter pure electrolytic copper 

molecularly bonded onto a high tensile steel core to a minimum thickness 

of 0.25 mm.  

• Earth  link conductors  shall be of high conductivity,  soft drawn stranded 

conductor 50mm².  

a) Installation Requirement  

• All metal  works  including  in  the  installed  system,  in  the  vicinity  of  the 

lightning protective system must be bonded to it, to avoid the danger of 

side flashing.  

• All bonds, saddles, clamps, clips, earth bonding points and flexible bonds 

are to be copper or copper alloy.  

• Permanent earthing connections are to be made by exothermic welding 

process.  

• Materials used  for earthing are  to be copper or approved copper alloys 

specially manufactured  for  the purpose.  Electrical  continuity  is  to be of 

durable construction providing an independent fault current return path 

of low resistance to the site earth.  

• Air  termination  network  consist  of  vertical  and  horizontal  conductors, 

connected to the reinforcing bars in the number of positions required by 

the standards.  

• Reinforcing bars shall be used as down conductors providing that they are 

electrically continuous and adequately earthen.  

• The array structure of the PV modules shall be grounded properly using 

adequate numbers of earthing pits. All metal casing/ shielding of the plant 
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shall be thoroughly grounded to ensure safety of the personal and power 

plant.  

• The  system  should  be  provided  with  adequate  earthing  points.  This 

includes earthing for lightning, system grounding, separately for DC and AC 

active  points.  The  frame  of  the  PV module  array  should  be  earthed  at 

multiple points.  

• Automatic ground fault protection circuits to be installed to monitor any 

unwanted current  flow  to  the ground and  should active  to prevent any 

damage.  

• Earth  termination  network  consist  of  earth  rod  electrodes  connected 

together via a ring conductor at foundation level and to reinforcing bars.  

• Each  solar power plant  shall  be provided with  lightning protection.  The 

purpose of which is to protect the Solar PV plant and existing equipment 

on site from lightning strikes, and overvoltage hazards. The source of over 

voltage can be lightning, atmosphere disturbance etc.  

• Lightning down conductors shall follow most direct path between air 

terminals and earth pit, avoiding sharp bends and narrow loops.   Where 

necessary, the formation of loops in down conductors shall not violate 

the code restrictions in terms of the gap formed across the loop. 

• Mechanical Protection of Down Conductors:  Unless otherwise shown on 

drawings, provide PVC conduit, starting 0.3 m below earth and to a 

height of 1.9 m above earth with proper fixing for the conduit. Test link 

shall be positioned 2 m above earth. 

• Inspection (Earth) Pit: Extend 150 mm below top of earth rod.  Cover 

earth rod connector with suitable protective compound, which can be 

easily removed for inspection. Connector shall not be covered with 

backfill material and shall remain clean. 
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b) Submittals  

• Full details, catalogues and product manufacturer datasheet.  

• Layout diagram for earthing connection and lightning protection.  

N. Operation, Testing and Commissioning  

1. Post Installation Documents  

• Contractor  responsible  for  submitting  list  of  equipment  supplied  with 

model, description and serial numbers.  

• Contractor  responsible  for  basic  system  information  including  system 

rating  and  component  ratings,  commissioning  date  and  equipment 

location.  

• Contractor  responsible  for  shutdown  and  isolation  procedure  for 

emergency and maintenance.  

2. Operation and Maintenance  

• The  contractor  shall  provide  operation  and  maintenance  manuals  in 

English.  

• The  contractor  shall  provide  training  for  the  technical  staff  on  the 

operation of the PV System  

• Supply  of  manual  for  Operation  and Maintenance  of  all  the  system  in 

English.  

• Training  to  the user  for operation and maintenance of  the system after 

Installation and commissioning.  

• Contractor  responsible  for  detailed  standard  of  system  documentation 

which is necessary, so that safe operation and maintenance can be carried 

out  throughout  the  life  of  the  system.  Operation  and  Maintenance 

manuals shall include information such as the following: 

⮚ The location of all array isolators and applicable arrays/sub‐arrays they 

serve.  
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⮚ Identifying all distribution boards or sub‐boards that the inverters are 

connected to, and their location.  

⮚ Full site‐specific single‐line schematic diagrams for the PV installation.  

• If  necessary,  site  plans  to  show  the  location  of  the  site 

meter, main switchboard and distribution boards which are 

connected to the solar PV installation.  

• Factors  that  can  influence  maintenance  requirements 

include: 

⮚ Panel  tilt  angle  (shallow  tilt  angles  may  require  more  frequent 

cleaning)  

⮚ Environmental factors (leaf litter, dust, salt spray, etc.)  

⮚ Fauna (birds, possums, rodents, etc.)  

• The  contractor  and  installer  shall  document  all 

maintenance  actions  that  are  required by  the equipment 

manufacturers,  and  ensure  any  site  specific maintenance 

actions are included.  

• The supplier must provide training of two people from each 

facility where the solar systems will be installed to operate 

and maintain the system. The training shall be undertaken 

on site and include the following subjects as a minimum: 

⮚ Solar PV system operation  

⮚ Inverter operation  

⮚ System monitoring  

⮚ Fault diagnosis  

⮚ Safety and emergency shutdown procedure  
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3. Testing and Commissioning  

• After completion of  installation work, the whole system shall be on trial 

runs  for  20  continuous  clear  sunny  days  to  test  smooth  functioning  of 

power plant in every aspect. Only after satisfactory inspection by BEIT EL 

Baraka, the system will officially be commissioned.  

• One set of operation manuals complete with as‐built drawings, parts list 

(with part codes) circuit diagrams with list ratings of components and list 

of  do’s  and  don’ts  for  the main  equipment  as well  as  the  sub‐systems 

should be submitted.  

• One set of maintenance manuals with full information on drawings, circuit 

diagrams,  list  and  suppliers  addresses  for  bought  out  parts, 

troubleshooting charts, programs of built in controllers etc. for the main 

equipment as well as for the sub‐system.  

• These manuals  should  be  in  the  form  of  hard  (printed)  copy  in  English 

Language as well as in electronic storage form (disc pen drive etc.)  

O. Guarantee & Warranty  

• Overall system supplied should be covered by standard terms of warranty 

for  a  period  of  5  years  for  all  system  components,  from  the  date  of 

commissioning of the system approved after testing.  

P. Operation and Maintenance  

1. GENERAL  

• The  Contractor  shall  provide  1‐day  operation  and  daily  maintenance 

training at each End‐‐User school. 

• Operation and maintenance DATA shall be submitted by the Contractor for 

the  approval  of  Beit  El  Baraka,  including  but  not  limited  to  all  of  the 

specified Submittals and Documentation listed hereafter.  
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2. SUMMARY  

• This  Section  includes  administrative  and  procedural  requirements  for 

Operation and Maintenance (O&M) Manuals, including the following:  

⮚ Preparing and submitting O&M Manuals for operating systems and 

equipment.  

⮚ Preparing  and  submitting  instruction manuals  covering  the  care, 

preservation,  and  maintenance  of  engineered  components, 

systems, architectural products and finishes.  

⮚ Instruction of the Employer's operating personnel in the operation 

and maintenance of systems and equipment.  

3. QUALITY ASSURANCE  

• O&M Manual Preparation: In preparation of O&M Manuals, use personnel 

thoroughly  trained  and  experienced  in  operation  and  maintenance  of 

equipment or system involved.  

⮚ Where O&M Manuals require written instructions, use personnel skilled 

in technical writing where necessary for communication of essential data.  

⮚ Where O&M Manuals require drawings or diagrams, use CAD operators 

or  drafters  capable  of  preparing  drawings  clearly  in  a  clear, 

understandable industry standard format.  

⮚ System‐Level O&M Manuals for mechanical and electrical systems shall 

be  developed  specifically  for  this  Project.  Compilation  of  equipment 

vendor catalogues and O&M Manuals is not acceptable.  

• Instructions  for  the  Employer's  Personnel: Use  experienced  instructors 

thoroughly  trained  and  experienced  in  operation  and maintenance  of 

equipment or system involved to instruct the Employer's O&M personnel.  
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4. SPECIAL CONTRACT CONDITION OF DEFECT LIABILITY PERIOD 

• During Defect Liability Period, the Contractor must visit each school at least 

once every 6 months (twice in one year) for checking and confirming the 

proper operation of the PV system in coordination with the Client. 

• The Contractor shall submit an Outcome report regarding the result to the 

Client with 1 week of the completion of the visit and the report must be 

endorsed by Client’s representative. 

Q. SPARE COMPONENTS  

• The Contractor shall  supply 10% spare PV modules  to each school,  rounded up  to  the 

nearest integer. 

R. INSTRUCTIONS AND TRAINING FOR THE EMPLOYER'S PERSONNEL  

• Prior  to  final  inspection,  instruct  and  train  the  Employer's  personnel  in 

operation,  adjustment,  and  maintenance  of  products,  equipment,  and 

systems. Provide instruction at mutually agreed upon times.  

• Use O&M Manual sections for each piece of equipment or system as the 

basis of  training and  instruction. Review contents  in detail  to explain all 

aspects of operation and maintenance.  
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ATTACHMENT 3  
4.2 BOQ 
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ATTACHMENT 4 
4.14 TECHNICAL SPECIFICATIONS STATEMENT SHEET 

  
  



Project Name:  Form 4.14 

Lot No.

Instructions to Bidders: 

Ⅰ. Requirement of the Technical Specification Book for Works 

TS1 TS2 TS3 TS4 TS5

1

Design of the PV Plant The design of the PV plant shall be developed by each bidder based  on 
the field survey at each school as well as the technical specification book 
for works.

2 Performance Ratio The guaranteed performance ratio shall be at least 80% at each site.

3
Safety measure for PV 
system protection

Protection devices (fuses, relevant SPDs, circuit breakers, earthing) are 
required in case of transient overvoltage, short circuit, and ground faults.

4

Data acquisition and 
logging function for 
remote monitoring

The system has output terminal for monitoring and web access function.
The online monitoring interface should allow downloads of data as .CSV 
over the lifetime of the project (20 years) for free with no additional cost 
or license renewal.
Remote access to all measurement points available for the whole project 
lifetime (20 years) without need for any additional costs or license 
renewal. 

5

Completion The  whole scope of works including commissioning test approval per lot 
must be completed within 3 month from the Start Date, which is within 7 
days of Contract issue date. 

6
Security and Site 
Protection Measures

Suitable signs to warn of electrical hazards to be supplied. 
One fire extinguisher to be supplied near the technical room.

8

Operational and 
Maintenance training 

1 day training for operation and maintenance at each school 

No. Particulars Required
Statement of compliance 

Bidders must enter "Comply", "Not comply" or details of the proposed specification against each paragraph of this specification, comment as necessary, and sign and stamp each 
page. Where information is presented in the specification, the comment should be “Noted and Understood”.  Failure to complete this statement of compliance may result in the 
offer being rejected.
Any deviation to specification should be stated and if necessary, fully explained as a comment in the compliance column without making any changes to the specification.
Any changes to the specification may invalidate the Bid.
Each compliance sheet shall be duly authorised, signed, dated and stamped using the bidders company stamp. 

Bidder's name Signature Stamp Date
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9
Operational and 
Maintenance training 

Please state the training contents. Please use additional sheets if necessary 
and attach to your bid.

10

Special Conditions of 
Contract: school visits 
during Defect Liability 
Period

Please state the frequency of the school visits in accordance with the 
Special Conditions of the Contract for Defect Liability Period. 

11 Warrantee

For whole PV system, at least 1 year warrantee from the issue of 
Completion of Works Certificate by the Consultant per lot. For each 
component, warrantee must be confirmed in accordance with the 
Warrantee Form in Form 4.17 of IFB. Please confirm.

12
Electrical Single Line 
Diagram (SLD) of the PV 
plant

To  be attached:  one typical SLD for each typical Site (TS) for each lot 
must be submitted. If the bidder identifies  any exceptional site(s), then a 
SLD shall be submitted additionally for this/these specific site(s).

2.PV Modules
Statement of compliance 

Bidder's name Signature Stamp Date
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No. Particulars Required TS1 TS2 TS3 TS4 TS5

1.1 Country of Origin of PV module

1.2 Power generation 
efficiency of module

At least 17%

1.3 Standards

1.3.1 IEC61215 

1.3.1.1 The relevant certificate must be attached.

1.3.2 N/IEC61730-1 and 61730- 2 

1.3..2.1 The relevant certificate must be attached.

1.4 Output power [kWp] 
per school in the TS 
group. This must be 
met considering 
negative power 
tolerance if applicable.

TS 1: at least 6kWp,
TS 2: at least 14.4kWp,
TS 3: at least 21.6kWp,
TS 4: at least 32.4kWp. 
TS 5: at least 38.4kWp.
Please state for each TS group.

1.4.1 Total quantity of PV 
modules of the Plant 
per school in the TS 
group (excluding spare 
PV modules).

Please state.

1.5 Panel Power 
degradation 

shall not exceed 0.8%  per year

1.6 Panel Life Expectancy At least 20 years

1.7 Warranty of the product At least 10 years

1.8 Shadowing of the PV m No shadows in a period of ± 4h w.r.t. solar noon

1.9 To be suitable for use 
in Lebanon

To be confirmed

1.1 Supply of spare PV 
modules

10% of  spare PV modules to be supplied to each school, rounded 
up to the nearest integer. Please state the quantity of spare PV 
modules to be supplied.

1.11 Date of  the 
manufacturing of the 
PV modules

Within 12 months from the date of Contract issue date. To be 
confirmed.
Bidders are requested to confirm in the Guarantee letter, too. 
At the installation stage, a letter from the manufacturer must be 
approved by the Consultant.

Bidder's name Signature Stamp Date
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1.12 Full technical data To be attached

1.13

Layout plan of the Plant To  be attached: one typical layout plan for each typical Site (TS) 
in each lot must be submitted. If the bidder identifies any 
exceptional site(s), then a layout plan shall be submitted 
additionally for this/these specific sites.

1.14 Manufacturer's 
authorisation letter 
evidencing their 
authority for the bidder 
to submit the bid 
including confirmation 
of the origin of the 
Goods. 

To be attached

Ⅱ. Optimal design from bidder

No. TS1 TS2 TS3 TS4 TS5
2.1 PV Cell

2.1.1.1 Manufacturer

2.1.1.2 Country of origin

2.1.1.3 Cell type

2.2 PV module

2.2.1 Manufacturer

2.2.2 Model No.

2.2.3 Country of origin

2.2.4 Cell quantity per module

2.2.5 Maximum Power

2.2.6 Open circuit voltage

2.2.7 Short circuit current

2.2.8 Max Power Voltage

2.2.9 Max Power Current

2.2.10 Normal Operating Cell 
Temperature

2.2.11 Temperature 
coefficient Pmax

2.2.12 Length

Proposed specification by bidder

Particulars

Bidder's name Signature Stamp Date
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2.2.13 Width

2.2.14 Depth

2.2.15 Weight

2.3 PV array

2.3.2 Connection of PV module

2.3.1 Country of origin

2.3.4 Quantity of module per array

2.3.4 Angle and azimuth direction [deg]

2.3.5 Dimensions of array

No. Particulars Required 
1.1 Highest elevation point Should not exceed 2m above roof level

TS1 TS2 TS3 TS4 TS5

1.2 Inclination of Panels Between 5°and 45°

1.3 Treatment of steel for 
anti-rust

Use hot dip galvanized steel or aluminum. Cold galvanization or 
anti-rust painting are not accepted. Only cut edges and openings 
should be treated by  cold galvanized methods.

1.4 Warrantee At least 10 years

Statement of compliance 

3. Structure

Bidder's name Signature Stamp Date
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1.5 Wind load Considered as per standard NL 137. 

1.6 To be suitable for use 
in Lebanon

Please state.

1.7 Civil Structure Design 
Note: the design, 
marerial, and weight of 
the metallic structure 
and wind load analysis 
supported by 
calculation notes

To be atttached:  one typical civil structure design note with 
calculation note for per lot  shall be submitted.  If the bidder 
identifies any exceptional site(s), then a civil structure design note 
shall be submitted for this/these specific site(s).

Ⅱ. Optimal design from bidder

No. TS1 TS2 TS3 TS4 TS5
2.1 Mounting structure

2.1.1 Manufacturer's name

2.1.2 Country of Origin

2.1.3 Angle [deg]

2.1.4 Frame material

2.1.5 Corrosion Protection

2.1.6 Total Weight [kg]

2.1.7 Design wind speed [m/s]

2.1.8 Bolt and/or Nut

2.1.9 PV array height [m] :

No. Particulars Required 

1.1 Maximum European 
efficiency at nominal 
power

At least 97% 
TS1 TS2 TS3 TS4 TS5

1.2 Safety standard

1.2.1 IEC61000-3-2, IEC61000-3-3, or IEC61000-3-4

1.2.1.1 The certificate must be attached.

1.2.2 EN62109-1 and EN62109-2

1.2.2.1 The certificate must be attached. 

1.2.3 EN 62116 

Particulars

Proposed specification by bidder

Statement of compliance 

4.Solar inverter

Bidder's name Signature Stamp Date
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1.2.3.1 The certificate must be attached.

1.3 Warrantee At least 5 years

1.4 The ratio of the DC 
nominal active power of 
each inverter and peak 
power of PV array 
connected to each inverter 
"Pinv [WAC] / Pmodules 
[Wp]" C14

Should be between 80% and 100%. 

1.5 Protection Class IP 65

1.6 To be suitable for use in LePlease state

1.7 Full technical data sheet To be attached.

1.8 Manufacturer's 
authorisation letter 
evidencing their authority 
for the bidder to submit 
the bid including 
confirmation of the origin 
of the Goods. 

To be attached

Ⅱ. Optimal design from bidder

No.

2.1 Manufacturer TS1 TS2 TS3 TS4 TS5
2.2 Model

2.3 Country of Origin

2.4 DC input: 

2.4.1 Max. generator power

2.5 AC output 

2.5.1 Rated output

2.8 Max. power

2.9 Rated frequency (range)

2.10 Max. output current

2.11 DC connection

Proposed specification by bidderParticulars

Bidder's name Signature Stamp Date
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2.12 AC connection

2.13 Humidity

2.14 Operating temperature range

2.15 Dimensions (H/W/L)

2.16 Weight

2.17 Quantity units of the inverter

2.18 Number of MPPT / Strings per MPPT

2.19 Output Power Factor

2.20 Grid Current THD

2.21 Applicable for net metering

2.22 Synchronize Battery with Grid 

2.23 PROTTECTION RATING 

No. Particulars Required 

1.1 PV cable specification Cables specialized for PV modules are required. TS1 TS2 TS3 TS4 TS5

1.2
Cable length design for DCLimit the total voltage drop in the circuit to a value less than 3% of the 

value at rated power.

1.3 Connector for cable connecIndustry standard products, removable and lockable connectors.

1.4
Earthing and 
Equipotential Bonding for 
DC and AC sides

The earth resistance value shall be less than 3 ohms.

Ⅱ. Optimal design from bidder

No. TS1 TS2 TS3 TS4 TS5
5.2.1 Junction box

5.2.1.1. Manufacturer's name

Particulars

Statement of compliance 

Proposed specification by bidder

5.cabling and protection devices

Bidder's name Signature Stamp Date
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5.2.1.2 Country of Origin

5.2.1.2. Enclosure type

5.2.1.3 Materials

5.2.1.3. Dimensions

5.2.1.4 DC input voltage from PV [V]

5.2.1.4. DC input current from PV [A]

5.2.1.5 Number of input circuit

5.2.1.5. Number of output circuit

5.2.1.6 Output DC current [A]

5.2.1.6. Surge protection device

5.2.1.7 Reverse protection device

5.2.1.7. Disconnect switch for input

5.2.1.8 MCCB for output

5.2.2 Connection box

5.2.2.1 Manufacturer's name

5.2.2.2 Country of Origin

5.2.2.3 Enclosure type

5.2.2.4 Materials

5.2.2.5 Dimensions

5.2.2.6 DC input voltage [V]

5.2.2.7 DC input current [A]

5.2.2.8 Number of input circuit

5.2.2.9 DC output current [A]

5.2.2.10 Number of output circuit

5.2.2.11 Surge protection device

5.2.2.12 MCCB for input

5.2.2.13 MCCB for output

No. Particulars Required 

6.1 Battery bank TS1 TS2 TS3 TS4 TS5

6.2 type LiFePo4

6.3
Certication IEC 62040- EN 62619,ISO 9001:2000 and, UN38.3/UL 1642 or UL 

1973/CEI-021

6.Batteries
Statement of compliance 

Bidder's name Signature Stamp Date
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6.4 Compatible inverters the battery is approved, by the inverter manufacturer

No. TS1 TS2 TS3 TS4 TS5
6.1.1 Nominal Batttery Energy 

6.1.2 Nominal Capacity

6.1.3 Nominal voltage

6.1.4 Operating vol. Range

6.1.5 Nominal Power Output

6.1.6 Recommended Charging current

6.1.7 Recommended Discharging current

6.1.8 Net Weight

6.1.9 Dimension

6.1.10 Cycles @25deg. 80% DOD

6.1.11 Communication

6.1.12 Alarms 

6.1.13 Warrranty

6.1.14 Protection level

6.1.15 Mounting

6.1.16 Module No. and configuration

Proposed specification by bidder

Particulars

Bidder's name Signature Stamp Date
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