

Deliverables

All deliverables will be validated by Program Manager and approved by FSL Technical Advisor and CoP before considered complete. Coordination of all activities with the Program Manager is required.

	Deliverable	Indicative timeframe
1	Short report on the review of existing curriculums timetables, presentations, and manuals	3 days after contract
2	Revised manual, teaching materials, and training plan	5 day after contract
3	A timetable for completion of the training and site visits	5 day after contract
4	Attendance sheets, photos, and session evaluation document for each training day	Daily after each training
5	A report summarizing the goal of each visit and the key learning points that will be achieved	2 weeks after signing the contract
6	Pre and Posttests (in collaboration with FSL PM and Meal Officer)	During the first and last sessions
7	Final summary report of the services rendered, including a detailed report analyzing the mentorship meetings, outcomes of market linkage support provided, and analysis of pre/post tests	1 week after the last session