Srifa Solar pumping_ Conditions on bidder

Item Description

Preliminaries
Tender Prices shall include the following
Submittal of Shop Drawings in 1 Hard copy and 1 editable Soft copy for the approval of the studies and projects

1 department at SLWE g _liall 5 Sl jall 4slias and SHEILD's expert
Shop Drawings shall include plans, layouts, sections, details and diagrams for Civil and Electrical trades.

2 Submittal of As-built Drawings in 3 Hard copies and 1 editable Soft copy for the approval of the studies and projects
department at SLWE @ _liall 5 Sl jall 4slias and SHEILD's expert.
Material's submittals in 1 Hard copy and 1 editable Soft copy for the approval of the studies and projects department at

3 SLWE @ liall 5 Sl jall 4slias and SHEILD's expert. Material's submittals shall include technical Datasheets, Samples,
Mock-ups, catalogs' cut sheets.

4 Submittal of O&M manuals in 1 Hard copy and 1 editable Soft copy for the approval of the studies and projects
department at SLWE g biall 5 il jal) dalias and SHEILD's expert.

5 Testing and Commissioning of all components, equipment and devices in the presence of and as directed by the
supervision entity at SHEILD and SLWE 24&ll 43 e 5 jila,
Submittal of all calculation notes, tests reports, software models and simulations reports (Civil, Structure, Electrical, Solar,
Earthing and lightning, etc...) requested by the studies and projects department at SLWE gjliall 5 &ilasl )l alias and

6 SHEILD's expert in order to validate any shop drawings details.
Safety factors shall be approved by the studies and projects department at SLWE g )ball 5 &l jall 2akias and SHEILD's
expert.
The Contractor has to organize a site visit in the presence of the supervision at SLWE g biall 5 &l jall Aslias and

7 SHEILD's exeprt, where he has to carry out a complete survey of the pumping station , in order to verify all the required
works and to validate the design by performing testing and measurments of the pumping station durings its actual operation
Submittal of interim Progress Reports in 3 hard copies and 1 editable soft copy as per the directives of the studies and
projects department at SLWE g jiall 5 &lul jall 4alias and SHEILD's expert, including but not limited to the following:
- A general description of the project
- An updated work plan schedule showing the initial foreseen work plan compared to the actual work plan schedule
updated untill the current stage of the executed works

3 - A chronological description of the different execution works
- Photos showing chronologically the different stages of the execution works
- The difficulties encountered by the Contractor during the execution
- An updated comparative BOQ showing the real executed quantities untill the current stage and the overall percentages
- Updated Shop Drawings with the eventual modifications if any
- A copy of the official correspondences with the SLWE untill the current stage
- A copy of the payments receipts untill the current stage.
Submittal of Final Progress Report in 3 hard copies and 1 editable soft copy upon all works completion, as per the
directives of the studies and projects department at SLWE g _biall 5 &l jall Aslias and SHEILD's expert, including but not
limited to the following:
- A general description of the project
- An updated work plan schedule showing the initial foreseen work plan compared to the actual work plan schedule
updated according to the real timeline of the executed works
- A chronological description of the major execution works

9 - Photos showing chronologically the different stages of the execution works

- The difficulties encountered by the Contractor during the execution

- An updated comparative BOQ showing the real executed quantities and the overall percentages
- All of the final updated As-Built Drawings

- All the required documents and reports indicated in the Tender

- All of the previous interim progress reports

- A copy of all of the official correspondences with the SLWE

- A copy of all of the payments receipts.

- Original warranties, certificates, etc... as directed by the supervision entity at SLWE
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