

**ANNEX III**

**METHODOLOGY AND CHRONOGRAMME**

- Give a detailed outline of your entity background and proposed methodology for completing the works in accordance with the required method and stated time of completion.

- Please indicate your expected timeframe and chronogramme for the accomplishment of work

ACTIVITY	Week 1	Week 2	Week 3	Week 4	Week 5	Week 6	Week 7	Week 8	Week 9	Week 10	Week 11	Week 12	Week 13	Week 14

*(person(s) authorised to sign on behalf of the tenderer)*

Date .....